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NATIONAL JUDICIAL ACADEMY 

P.O. Suraj Nagar, Bhadbhada Road, Bhopal, 462044 

Tel- EPABX – 0755- 2432500,  Fax- 2696904 

INVITATION FOR E-BID 

 

Bid No. : NJA/Admin/Services-08/2024/02/     Date:  05/03/2024  

The National Judicial Academy invites e-bids from experienced contractors/agencies for the 

following service.  

No. Name of Service Bid Security (Rs.) 

1 Providing Gardening Services at the Academy Campus Rs. 15,40,000/- 

 

Bid document can be downloaded from NJA website. Bids must be submitted online on or 

before 17:30 hours on 26/03/2024. For Bid document and other details, please visit www.nja.gov.in 

or www.eprocure.gov.in. 

Bids shall be submitted online only at CPPP website: http://www.eprocure.gov.in/app. 

Manual Bids shall not be accepted. 

The Bids shall be opened on 28/03/2024 at 11:00 hours. The Employer has the right to reject 

any or all Bids without assigning any reason(s). 

 
 

 

Director 

National Judicial Academy 

 

 

 

 

 

 

 

 

 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/app


NJA 

 

   Signature of Contractor 

 
Page- 4 

 
  

 
NATIONAL JUDICIAL ACADEMY 

P.O. Suraj Nagar, Bhadbhada Road, Bhopal, 462044 (MP) 

0755- 2432500, Fax- 2696904 

Technical Bid 
 

DOMESTIC COMPETITIVE BIDDING 
 

BID NO:  NJA/Admin/Services-08/2024/02/      Dated: 05/03/2024 
 

 

Name of Work 
Providing Gardening services at the Academy 

campus 

Bid Security  Rs. 15,40,000/- 

Last Date and Time for receipt of Bids Up to 17:30 hours on 26/03/2024  

Time and Date of Opening of Bid 28/03/2024 at 11:00 hours. 

Place of Opening of Bid National Judicial Academy, Bhopal 

Officer Inviting Bid Director, National Judicial Academy 
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Check List to be submitted along with Bid documents 

No. Particular Remark 

1. Bid Security should have the validity period as mentioned under clause-15 of Section-I of 

the Bid document and should only be in the form of Account payee Demand Draft, Fixed 

Deposit Receipt, Banker’s Cheque, e-payment or Bank Guarantee in prescribed format from 

any of the commercial bank, in favour of “National Judicial Academy” payable at Bhopal. 

 

Rs.___________ in the form of ____________ valid up to ________ enclosed. 

Yes/No 

2. Copies of Registration certificate under various Statutory, laws viz. PAN, GST, ESIC, EPF, 

Labour license etc., whichever is applicable to carry out the services, are enclosed as 

Annexure__. (Ref. Section-I). 

Yes/No 

 

3. Formal forwarding letter in standard printed form addressed to the Employer Yes/No 

4. Certificate of authentication by owner for experience of similar type of works. Yes/No 

5. Detailed methodology indication the procedures of execution of work and schedule of 

completion of the work.     
Yes/No 

6. Copies of original documents defining the constitution or legal status of the firm/ 

organization.   
Yes/No 

7. Power of attorney of the authorized signatory signing the Bid. Yes/No 

8. Total monetary value of work/supplies performed for each of the last three year. Yes/No 

9. Whether covering letter as per Bid document along with the financial bid i.e. “Form of 

contractor’s Bid” is enclosed. (Appendix-I).                      
Yes/No 

10. Whether all columns of the Bid documents are filled and signed by authorized signatory 

invariably or not, including each point of “Information regarding Qualification of Bidders” 

in Section-II. 

Yes/No 

 

11. If required please enclose a separate sheet as per the given format of Bid document duly 

filled and mention the same in the appropriate column of Bid document as “Details enclosed 

as per annexure____”. Whether separate sheet enclosed or not.    

Yes/No 

 

12. Statement regarding details of pending litigation and Bankruptcy is enclosed as 

Annexure___. 
Yes/No 

13. Supporting documents to prove the financial standing is enclosed as Annexure___.                                 Yes/No 

14. Copies of all enclosures are self-attested.  Yes/No 
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No. Particular Remark 

15. Statement regarding correction/modification is enclosed as Annex___.  Yes/No 

16. Authorization to seek references from Banker is enclosed as Annex____. (Ref. Clause 2 of 

Sec.-I). 
Yes/No 

17. Documentary proof for minimum required experience and value of similar type of work 

performance along with the list of clientele is enclosed as Annexure___(Ref. Clause 2 of 

Section-I). 

Yes/No 

 

18. The annual turnover to be shown is only for the services of Horticulture, Gardening Services 

and value of no other services included in it. (Ref. Section-II).     
Yes/No 

19. Copy of valid license to run Gardening Services is enclosed. Yes/No 

20. The value of work and period shown are distinctively for the service provided in the area 

of Horticulture, Gardening Services. (Ref. Clause-2 of Section-I).      
Yes/No 

 

21. Audited Balance Sheet/Profit & Loss Statement for the FY 2020-21 to 2022-23 is enclosed 

as Annexure___ showing value of Horticulture, Gardening Services separately. 
Yes/No 

22. Reports on the financial standing of the Bidder:- 

(a) Profit and loss statements. 

(b) Auditor’s report for the past three years. 

 

Yes/No 

23. Financial offer for two years separately quoted and submitted (Soft Copy) Yes/No 

 
It is certified that I/We have enclosed all the required documents as mentioned above.  Also the Bid 

document is duly filled and signed by me. 

 

Seal & Signature of Contractor 

Note:-  

1. Please put (√) on Yes or No, whichever is applicable.  

2. Supporting documentary proof for all the above mentioned items duly self- attested should be enclosed. 

In case the audited report for the immediate proceeding year is not complete, please enclose the 

provisional statement certified by self/ Chartered Accountant along with justified reason for unaudited 

report. 
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PROFILE OF ORGANISATION 
 

Profile of the Company/Agency ; 

1. Name of the Company/Firm/Organization :  

2. Legal status  of  the Firm/Organization :  

3. Registration/License no. of the firm :  

4. Name of the Principal/Head of Organization :  

5. Postal Address : 
 

 

 

 

 

6. Year of Establishment :  

7. Year of commencement of Business :  

8. Place of registration :  

9. Principal  place of business :  

10. Power of attorney of signatory of Bid (Attach)  :  

11. If registered as a Company, please indicate if copy 

of certificate of incorporation is enclosed. 

(a) Furnish the name of Chairman/Managing 

Director 

(b) Names of Directors their occupation and address 

: 

 

If registered as a Firm, please indicate if copy of 

registration enclosed? 

(a) Furnish names of partners their occupation and 

addresses. 

: 

 

If registered under Shops & Establishment, please 

indicate if copy of Registration with latest renewals 

enclosed? 

(a) If it is a proprietary concern name and address of 

the Proprietor. 

(b) If Partners are there, their name and address and 

occupation of partners 

: 

 

12. Is your Company/Agency carrying out any other 

trade/ business in addition to Garden Services? 

Furnish particulars of the other trade/business 

carried out. 

: 
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Statutory Requirements 

1. Have you registered under ESI Act? If so, enclose copy of 

registration. Enclose copy of latest remittance made by your 

Agency towards ESI. 

: 

 

ESIC Registration No. :  

2. Have you registered under Employees Provident Fund and 

Miscellaneous Provision Act? If so, enclose copy of 

Registration. Enclose copy of latest remittance made by your 

Agency towards EPF. 

: 

 

EPF Registration No. :  

3. Have you registered under G.S.T Act.? If so, enclose copy of 

Registration. Enclose copy of latest remittance made by your 

Agency under the Act. 

: 

 

Goods & Service Tax Registration details :  

4. Have you registered with State/Central Labour 

Authorities. If so, enclose copy of registration. 

: 
 

Labour License No. :  

 

General Details 

1 Telephone No.(s) :  

2 Mobile No.(s) :  

3 Fax No. :  

4 E -mail  :  

5 Web site :  

6 Please provide the details of Permanent Account 

Number of the agency issued by the Income Tax 

Authorities. 

: 

 

 

I certify that all the information furnished above is true to my knowledge. I have no objection to NJA verifying 

any or all the information furnished in this document with the concerned authorities, if necessary. I also certify that I 

have understood all the terms and conditions indicated in the Tender document and in agreeing for the same, I am 

signing this document as an authorized signatory in the capacity of ________. 

 

Date: _____/____/ 2024    Signature : ___________________  

Place: _______________    Name : ___________________  

 Designation : ___________________ 

 Agency Address : _________________  

 Seal of the Company 

 

 



NJA 

 

   Signature of Contractor 

 
Page- 9 

 
  

 

  
SECTION-I :  INSTRUCTIONS TO BIDDERS (ITB) 

 

INDEX 
 

Clause Description Page 

1 Scope of Bid 10 

2 Eligible Bidders 10 

3 One Bid per Bidder 12 

4 Cost of Bidding 12 

5 Site Visit 12 

6 Content of Bidding Documents 12 

7 Clarification of the Bidding Document 13 

8 Deleted 13 

9 Amendment of Bidding Document 13 

10 Language of the Bid 13 

11 Documents comprising the Bid. 13 

12 Bid Prices 13 

13 Currencies of Bid and Payment 14 

14 Bid Validity 14 

15 Bid Security 14 

16 Alternative proposal by Bidder 15 

17 Format and signing of Bid 15 

18 Sealing & Marking of Bid 15 

19 Dead Line for submission of Bid 15 

20 Late Bid 15 

21 Modification and Withdrawal of Bids 15 

22 Bid Opening 16 

23 Clarification of Bid 16 

24 Examination of Bids and Determination of Responsiveness 16 

25 Correction of Errors 17 

26 Evaluation and Comparison of Bid 17 

27 Award Criteria 17 

28 Notification of Award and Signing of Agreement 18 

29 Assignment or Sub letting 18 

30 Corrupt or Fraudulent Practice 18 

31 Jurisdiction 19 



NJA 

 

   Signature of Contractor 

 
Page- 10 

 
  

 

SECTION –I : INTRUCTIONS TO BIDDER (ITB) 
 

1  Scope of Bid 

1.1  The National Judicial Academy (referred to as Employer in these documents) invites 

e-bids for Providing Gardening services at the Academy campus (as defined in these 

documents and referred to as “the Works”) as per the requirement indicated in the bid 

document, on rate contract basis for a period of two years. 

1.2  The successful bidder will be expected to provide the services during the specified 

contract period on annual contract basis (or extended period on mutual consent) as 

described in the contract data.  

1.3  The contract is for a period of two years, subject to it being renewed at the end of first 

year on the basis of the satisfactory performance of the agency/party. Further the 

employer may extend the contract period beyond two year on mutual consent with 

the contractor on completion of satisfactory service of the second year of contract. 

1.4  The general contract data, character and the scope of the work is illustrated and 

defined by the Specifications and the Bill of quantities here with attached and as 

shown in the Contract data. 

Source of Funds 

1.5     The Employer is a society funded by the Government of India and has sufficient funds 

in Indian currency for execution of the Services 

 

2  Eligible Bidders 

2.1  The invitation for e-bids is open to all Indian firms/ Indian organizations/ Indian 

contractor/ Indian agencies/ Indian residents of repute meeting the eligibility criteria 

as defined in clause 2.5 of this Section. 

2.2  All bidders shall provide in Section-II, Form of Bid and Qualification information. 

2.3  If Government owned/controlled organization is willing to participate, they will have 

to produce a certificate of competent authority authorizing it to participate in the 

tender. 

2.4  The bidder shall not be under a declaration of ineligibility for corrupt and fraudulent 

practice issued by the Academy in accordance with sub clause-30.1 

2.5 Eligibility criteria/Qualification of Bidder: 

(a) The intending bidder must have three year experience as prime contractor;  

having successfully completed similar works during last 7 (seven) year ending last 

day of month previous to the one in which bid application are invited, as per the 

following: 

Three similar completed works each costing above Rs. 123.00 lakh or two similar 

completed works each costing above Rs. 185.00 lakh or with one similar work costing 

above Rs. 246.00 lakh. 

OR 

(b) The intending bidder must have a full-fledged nursery having average financial 

turnover of above Rs. 100.00 lakh during last 3 (three years) ending 31st March of 

previous financial year. 
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2.6 Financial Solvency  

The bidder should have a solvency of Rs. 10,00,000/- (Rupees Ten Lakhs). A 

certificate to this effect may be enclosed from the banker. 

2.7  Intending bidder must submit documentary evidence in support of 2.5 (a) & (b) above 

in the form of certified copy of work orders, completion certificates, payment details 

etc indicating the period of work and total cost of the work. The certificate of 

completion of work should be issued by the Principal Employer. 

2.8  Similar nature of work shall mean "HORTICULTURE, GARDENING WORK" 

2.9  All bidders shall provide in Section–II qualification information in prescribed format 

regarding average annual turnover (AATO), experience in similar work, details of 

key personnel, plants and equipments and proposed methodology.  

2.10 The contractor shall submit the details in Section-II regarding the equipments which 

are essential for carrying out the work, as specified in Clause-4.11 of Section-V.  

2.11  The contractor shall submit the details in Section-II regarding the qualification and 

experience of Key Personnel (Principal Technical Representative), as specified in 

Clause-7 of Section-III.  

2.12  The bidder should, undertake their own studies and furnish with their bid a detailed 

methodology supported with equipment & manpower planning and its deployment 

duly supported with broad calculations and quality control procedure proposed to be 

adopted, justifying their capability of providing such services over the contract 

period.  

2.13  All bidders shall include the following information and documents with their bids in 

Section-II whichever is applicable to carry out the contract services. 

a.  Copies of original documents defining the constitution or legal status of the 

firm/organization, place of registration, and principal place of business, power of 

attorney of the authorized signatory signing the Bid.  

b.  Total monetary value of the similar work performed for each of the last 3 (three) 

year.  

c. Experience in works of a similar nature and size for each of the last three years, 

and detail of works under way or contractually committed; and Employer who 

may be contacted for further information on those contracts. 

d.  Major items of equipment’s proposed to carry out the contract. 

e.  Qualification and experience of key site management and technical personnel 

proposed for the contract. 

f.  Reports on the financial standing of the Bidder, such as scan copy of income tax 

return, balance sheet, profit & loss statements and auditor’s report for the past 

three years. 

g.  Authority to seek reference from bidder’s banker, if required. 

h.  Information regarding any litigation, current or during the last five years, in which 

the bidder is involved, the party concerned and disputed amount. 

2.14  In addition, the intending bidder has to submit the following: 

(i)  Permanent Income tax account number. 

(ii)  Particulars of registration with appropriate tax authority. 

(iii) Goods & Service Tax registration certificate. 

2.15  Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualification if they have; 

a)  Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and / or 
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b)  Record of poor performance such as abandoning the works, not properly 

completing /performing the work, inordinate delay in completion, forming 

litigation history, or financial failure etc. 

c) In the case of any agency that have previously provide to NJA, such services, 

should have provided it satisfactorily in the sole opinion of NJA, failing which 

the bid can summarily be rejected. 

2.16 To qualify for the contracts or the package of contract for which the bids are invited 

in the IFB, the bidder must qualify in his technical bid evaluation. 

2.17 Sub-contractors’ experience and resources shall not be taken into account in 

determining the bidder’s compliance with the qualifying criteria. 

 

3 One Bid per Bidder 

3.1 Each bidder shall submit only one bid. A bidder who submit or participate in more 

than one bid will cause all the proposals with the Bidder’s participation to be 

disqualified. 

 

4 Cost of Bidding 

4.1 The bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Employer will in no case be responsible and liable for those costs. 

 

5  Site Visit 

5.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the nature and intricacies of the works, and obtain all information from the 

Employer that may be necessary for preparing the bid and entering in to a contract for 

execution of the Works. The cost of the visiting the site shall be at the Bidder’s own 

expenses. 

 

6  Content of bidding Documents 

6.1  The Works and services required, procedure, methodology and contract terms are 

prescribed in bidding documents listed below. 

i.  Invitation for Bid (IFB)  

ii.  Instruction to Bidders: Section – I 

iii.  Forms of Bid & Letter of Acceptance: Section –II 

iv.  General Conditions of Contracts: Section-III. 

v. Contract Data: Section–IV 

vi. Special Conditions of Contract (Specification of Works, Scope of Works): Sec.–V 

vii. Bill of Quantities/Financial Bid: Section –VI. 

viii. Forms of Securities: Section – VII. 

6.2  Bidding Documents supplied should be completed and uploaded with the bid. 

6.3  The bidder is expected to examine all the instructions, forms terms and specifications 

in the bidding documents. Failure to furnish all information required by the bidding 

document or submission of a bid not substantially responsive to the bidding 

documents in every respect will be at the bidder’s risk and may result in the rejection 

of its bid. 

 

 

 



NJA 

 

   Signature of Contractor 

 
Page- 13 

 
  

7  Clarification of the Bidding Document  

7.1  A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing. The Employer will respond to any request for clarification 

that he received earlier than 7 days prior to the dead line for submission of bids. 

8  Deleted 

 

9  Amendment of Bidding Document. 

9.1  Before the deadline for submission of the bids, the Employer may modify the bidding 

document by using addenda.  

9.2  Any addendum thus issued shall be the part of the Bid document.  

9.3  To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bid, the Employer may extend, if necessary, the dead line 

for submission of bids. 

 

10  Language of the Bid. 

10.1  All documents related to the bid shall be in the English language. 

 

11     Documents comprising the Bid. 

11.1   The bid submitted by the bidder shall comprise the following: 

a) Technical Bid  

i. Complete set of bid documents as downloaded, duly filled in and signed on all pages 

and at different places as required of the tender documents, comprising of all 

information relating to AATO, experience, personnel and equipment’s and 

methodology. (Scan Copy) 

ii. Proof of submission of Bid Security (Scan Copy) 

iii. All other document listed in sub clause-2 & 6 of Section-I except the priced Bill of 

Quantities. i.e. except Section-VI  (Scan Copy)  

b) Financial Bid – Comprising of priced Bill of Quantities i.e. Section-VI. (Soft Copy). 

 

11.2 The Bid Security (payment made by electronic mode, need not furnish any cover) 

should be delivered in the Academy in hard copy before due date & time for submission 

of Bid. 

 

12  Bid Prices. 

12.1  The contracts shall be for the whole works as described in Sub Clause 1.1 based on 

the priced Bill of Quantity (BOQ) submitted by the bidder. 

12.2  The bidder shall fill in rates / prices or offers for all items of the Works described in 

the Bill of Quantities. 

12.3  All duties and other levies (except G.S.T.) payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 

Price submitted by the Bidder. 

12.4  The rates and prices quoted by the bidder shall be fixed for the whole duration of the 

service contract and shall not be subject to adjustment on any account.  

12.5  The items for which no rate or price is entered by the bidder will not be paid for by 

the Employer when it is executed and shall be deemed covered by the other rates and 

prices in the Bill of Quantities. 

12.6  Correction, if any, shall be made by crossing out, initialing, dating and rewriting. 
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13  Currencies of Bid and Payment.  

13.1  The unit rates and prices shall be quoted by the bidders entirely in Indian Rupees. 

 

14  Bid Validity. 

14.1   The Bid shall remain valid for the period not less than 180 days after the last date of 

bid submission.  

14.2  A bid submitted for a bid validity of shorter period may be rejected by the Employer 

as non-responsive. 

14.3 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for specified additional 

period. The request and the bidder’s response shall be made in writing. The bid 

security provided under clause-15 shall also be extended suitably. The bidder may 

refuse the request without forfeiting his bid security. A bidder agreeing to the request 

will not be required or permitted to modify his bid. Bidder shall also not be entitled 

for any interest on the bid security amount. 

 

15.   Bid Security 

15.1  The Bidder shall furnish, as part of his bid, a bid security in the amount as shown in 

Contract Data for particular category of the works and is normally to remain valid for 

a period of 225 days beyond the last date of bid submission. The Bid Security shall be 

in favour of “National Judicial Academy “may be in one of the following form: 

a) Bank Guaranty issued by a Commercial Bank and acceptable to the Employer in the 

Form given in Section- VII or another acceptable to the Employer. 

b) FDR from any Commercial Bank in favour of National Judicial Academy in an 

acceptable form to the employer (FDR in joint form is not acceptable). 

c) A/c payee banker’s Cheque/ Demand Draft in favour of ‘National Judicial Academy’ 

payable at Bhopal issued from any Commercial Bank. No interest or any other 

incidental charges shall be payable by the Employer on this account.  

d) Online payment into current bank account of the Academy. No interest or any other 

incidental charges shall be payable by the Employer on this account. 

15.2 The bid security is required to protect the Employer against the risk of bidder’s conduct 

which would warrant the security’s forfeiture, pursuant to Sub clause 15.6. 

15.3 Any bid not accompanied by an acceptable bid security and not secured in as indicated 

in sub clause 15.1 above shall be rejected by the Employer as non-responsive. 

15.4  The bid security of unsuccessful bidder will be returned within 28 days of the end of 

the bid validity period. 

15.5  The bid security of successful bidder will be discharged after he has signed the 

Agreement and furnished the required performance security. 

15.6 The Bid security may be forfeited if: 

i. The Bidder withdraws the bid after Bid opening during the Bid Validity period. 

ii. The bidder does not accept the correction of the bid price pursuant to clause-25 

iii. The successful bidder fails within the specified time limit to; 

a) sign the Agreement.   

b) furnish the required Performance Security. 
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16  Alternative proposal by Bidder. 

16.1  The Bidder shall submit offers that comply with the requirements of the bidding 

documents, including the basic specification of works, and or design as indicated in 

the drawings and specification. Alternative will not be considered. 

 

17.  Format and signing of Bid. 

17.1  The bidder shall submit scan copy of the signed bid as described in Clause 11 of the 

Instructions to Bidders. 

17.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or 

persons duly authorized to sign on behalf of the Bidder. All pages of the bid where 

entries or amendments have been made shall be initialed by the person or persons 

signing the bid. 

17.3  The Bid shall contain no alteration or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 

bidder in which case such corrections shall be initialed by the person or persons 

signing the Bid. 

 

18.     Sealing & Marking of Bid 

18.1 Bid should be submitted online however documents as per clause 11.2 shall be 

submitted in a sealed envelope. 

The envelopes shall be addressed to: 

The Registrar (Administration), 

 National Judicial Academy 

P.O. Suraj Nagar, Bhadbhada Road, Bhopal – 462044 (MP) 

   And bear the following Identification 

i. Bid for Providing Gardening services at the Academy campus.    

ii. Bid Reference No-NJA/Admin/Services-08/2024/02/   dated: 05/03/2024 

iii. Do not open before_________(Date & time for Bid Opening). 

iv. Name & Address of the Bidder ________. 

18.2 The above said envelope should be delivered to the Academy, before due date & time 

for submission of Bid, failing which, the bid shall be rejected. 

 

19.  Dead Line for submission of Bid. 

19.1  Bid must be submitted online not later than the date & time specified in IFB. As well 

as a sealed envelope as specified under clause 18 must receive by the Employer at the 

address specified above not letter than the date & time in IFB.  

In the event of the specified date for the opening of bid being declared as holiday by 

the Employer the Bid will be opened on the appointed time on the next working day. 

19.2 The Employer may extend the deadline for submission of bids by issuing an addenda. 

 

20.  Late Bid. 

20.1  Any bid received by the Academy on CPP portal and documents as prescribed in 

clause 18 in the Academy, after dead line prescribed in IFB / Contract Data will be 

treated as late bid and will not be considered.  

 

21.  Modification and Withdrawal of Bids. 

21.1  Bidder may modify or withdraw their bids as procedure fixed or arranged in the portal.  



NJA 

 

   Signature of Contractor 

 
Page- 16 

 
  

21.2  Withdrawal or modification of a bid between the deadline for submission of bids and 

expiration of the period of bid validity may result in the forfeiture of the Bid Security 

pursuant to Clause-15.   

 

22.  Bid Opening 

22.1 On or after the due date and the appointed time the Employer shall first open 

Technical Bids received (except those received late).  

22.2 If all Bidders have submitted unconditional Bids together with requisite Bid security, 

then all bidders will be so informed then and there. If any bid contains any deviation 

from the Bid Document, then the Bid will be rejected and bidder informed 

accordingly. 

22.3 Upon evaluation of technical bid as per the criterion described in Section–I, the 

financial bids of only such Bidders shall be fit to be opened who meet the minimum 

technical requirement.  

22.4 All financial bids which are to be opened after technical evaluation as per clause-24 

shall be opened at later date about which will be displayed in the portal.  

22.4 All valid Financial Bids shall be opened on or after the notified date and time after 

declaring the result of Technical Bid.  

22.5 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed in accordance with sub Clause-22.1 to 22.5 and the minutes shall form part 

of the contract. 

 

23.  Clarification of Bid. 

23.1  To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any bidder for clarification of his bid, including break down of unit 

rates. The request for clarification and the response shall be in writing, but no change 

in the price or substance of the bid shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors, discovered by the Employer 

in the evaluation of the Bids in accordance with clause-25. 

23.2  If the employer is of the view that any rate quoted, on any part therefore, is too low 

for the bidder to be able to reasonably meet required standards of service, the 

employer may ask the bidder to justify how the services will be provided at the quoted 

price while maintaining required standards of service. 

 

24.  Examination of Bids and Determination of Responsiveness. 

24.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid:- 

(a) Meets the eligibility criteria defined in Clause-2 of Section-I. 

(b) Has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour. The Power of Attorney shall inter alia 

include a provision to bind the Bidder to settlement of disputes clause;  

(c) Is accompanied by the required Bid security and;  

(d) is responsive to the requirements of the Bidding documents. 

24.2  A responsive Bid is one confirms to all the terms, conditions and specification of the 

Bidding Document, without material deviation or reservation. A material deviation 

or reservation is one:- 
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(a) Which affects in any substantial way the scope, quality or performance of the 

Works;  

(b) Which limits in any substantial way, the Employer’s rights or the Bidder's 

obligations under the Contract; or  

(c) Whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids. 

24.3 The technical bids will be scrutinized on the basis of basic eligibility criteria. 

Thereafter, the shortlisted bidders would be required to make presentations and /or 

written submissions to a Technical Committee of officers constituted for the purpose 

(if required). The presentation will broadly cover the following:-  

(a) The background of the organization.  

(b) Details of major previous work executed during the last 5 years and past 

experience in carrying out similar work. 

(c) Proposed manpower deployment and compliance to statutory regulation.  

(d) Methodology of the work execution. 

(e) Any additional information’s in regard to award and recognition.  

24.4 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

 

25. Correction of Errors 

25.1 Correction of Errors as fixed or arranged in the portal. 

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors, shall be considered as binding upon the 

bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, 

and the Bid security may be forfeited in accordance with Sub Clause-15.6. 

 

26.  Evaluation and Comparison of Bid. 

26.1  The Employer will evaluate and compare only the Bids determined to be responsive 

in accordance with Clause-24.  

26.2  In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

a)  Making any correction for errors pursuant to Clause-25 

26.3  The Employer reserves the right to accept or reject any alternative offer. Alternative 

offers and other factors which are in excess of the requirements of the Bidding 

Documents or otherwise result in unsolicited benefits for the Employer shall not be 

taken into account in Bid evaluation. 

26.4 If the Bid of successful bidder is seriously unbalanced in relation to the estimated 

amount to be performed under the contract, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the implementation methods 

and schedule proposed. 

 

27.  Award Criteria. 

27.1 The Employer will award the Contract to the Bidder whose Bid has been determined 

to be responsive to the Bidding Documents and who has offered the lowest evaluated 

Bid price for the complete work as mentioned in scope of work and bill of quantity 

for two year period (contract value of 1st year & 2nd year together will be considered 



NJA 

 

   Signature of Contractor 

 
Page- 18 

 
  

for evaluation purpose), provided that such Bidder has been determined to be 

eligible/qualified in accordance with the provisions of Section-II. 

27.2 The Employer will award the Contract to the Bidder whose Bid has been determined 

to be responsive to the Bidding Documents and who has offered the best evaluated 

Bid. 

27.3 Other Bidders whose bids are ranked below the best evaluated bid may be empanelled 

at the discretion of employer. Purpose of such empanelment is that, in case of failure 

of the best evaluated bidder to provide services as per the terms and conditions of the 

contract, then looking to the nature of the job, his contract may be terminated on short 

notice and other empanelled bidders after negotiations in order of second best 

evaluated bid and subsequent, may be asked to provide services at mutually agreed 

rates. 

 27.4 Purchase Preference to Make in India 

Purchase Preference shall be given to local suppliers in accordance with order no. P-

45021/2/2017-PP (BE-II) dated 16/09/2020 issued by Government of India, Ministry 

of Commerce and Industry, Department for Promotion of Industry and Internal Trade 

(Public Procurement Section). 

 

28.  Notification of Award and Signing of Agreement. 

28.1  The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by Fax, Mail or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance of 

the Services by the Contractor as prescribed in the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

28.2  The notification of award will constitute the formation of the Contract subject only to 

the furnishing of a performance security in accordance with the provisions of Clause-

36 of Section-III. 

28.3  The Agreement will incorporate all correspondence between the Employer and the 

successful bidder with the Letter of Acceptance. Within 28 days of receipt of letter of 

acceptance the successful bidder will sign the Agreement with the employer. 

28.4  Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful and release their Bid security. 

 

29.  Assignment or Sub letting. 

29.1  The Contractor shall not without the written consent of the Employer assign this 

contract to any other person or and shall sublet any portion of the work. 

 

30.  Corrupt or Fraudulent Practice. 

30.1  The Employer requires that Bidders/Suppliers/Contractors under this contract, 

observe the highest standard of ethics during the procurement and execution of this 

contract. In pursuance of this policy, the Employer:  

a)  Defines, for the purpose of these provisions, the terms set forth below as follows: 

i.  ”Corrupt practice”, means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the procurement 

process 'or in contract execution; and  
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ii.  “Fraudulent practice" means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

Employer and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive level 

and to deprive the Employer of the benefits of free and open competition. 

b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

practices in competing for the contract in question. 

c)  Will declare a Bidder in eligible, either indefinitely or for a stated period of time, 

to be awarded contract/contracts if he at any time determines that he Bidder has 

engaged in corrupt or fraudulent practices in competing for, or executing, the 

contract. 

 

31.  Jurisdiction  

31.1 All disputes subject to Bhopal Jurisdiction only.   
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NATIONAL JUDICIAL ACADEMY 
 
 

 

Providing Gardening services at the 

Academy campus 

 

 

 

 

Section-II 
 

 

Forms of Bid & Letter of Acceptance 
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Appendix-I 

 

CONTRACTOR’S BID 

FORM OF CONTRACTOR'S BID (Covering Letter) 

 

(To be submitted on letter head of the bidder along with technical bid) 

 

 

From: (Name & Complete Postal Address of the Applicant)  

 

 

To, 

The Registrar (Administration)  

National Judicial Academy 

Bhadbhada Road, P.O. Suraj Nagar 

Bhopal – 462044  

 

  

Sub:- Submission of prequalification application for Providing Gardening services at the Academy 

campus.  
 

Sir,  

Having examined the details given in invitation for prequalification published and prequalification document 

for the above work we hereby submit the prequalification documents.  

 

1. We hereby certify that all the statements made and information supplied in the enclosed forms_____ 

to_____ and accompanying statements are true and correct.  

2. We have furnished all information and details necessary for prequalification and have no further pertinent 

information to supply. 

3. We submit the requisite certified solvency certificate and authorize the NJA to approach the Bank issuing 

the solvency certificate to confirm the correctness thereof. We also authorize NJA to approach individuals, 

employers, firms and corporation and to visit the works completed by us in the past or are in progress at 

present, to verify our competence and general reputation. 

4. We submit the following certificates in support our suitability trained know-how & capability for having 

successfully completed the following works. 

 

S. No. Name of Work Certificate From 

1  

 

 

2  

 

 

3  

 

 

 

Encl: 

 

Date of Submission:      Signature of Applicant 
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CONTRACTOR’S BID 

FORM OF CONTRACTOR'S BID (Covering Letter) 

 

(To be submitted on letter head of the bidder along with Financial Bid) 

 

Description of Work: Providing Gardening services at the Academy campus. 
 

 

To,  

The Registrar (Administration) 

National Judicial Academy 

Suraj Nagar, Bhadbhada Road 

Bhopal 

 

Sir 

Having examined the conditions of Contract and specification including addenda the receipt of which is 

hereby duly acknowledged, we, the undersigned offer to execute the Services described above in conformity with 

the Conditions of Contract and specification as per bid document for sum of the Bid for the Contract Price as 

mentioned in the Financial Bid or such other sums as may be ascertained in accordance with the Bill of Quantity/ 

Financial Bid attached herewith and made Part of Bid. 

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand 

that you are not bound to accept the lowest or any bid you received. 

We undertake, if our Bid is accepted, to deliver and execute the work in accordance with the schedule 

specified in Schedule of Requirements. 

 If our Bid is accepted, we will furnish the Performance Security a sum equivalent to 5% percent of 

the Contract Price for the due performance of the Contract, in the form prescribed by the Employer. 

 We agree to abide by this Bid for a Period bid validity from the date fixed for Bid opening it shall 

remain binding upon us and may be accepted at any time before the expiration of that period. 

 Until a formal Contract is prepared and executed, this Bid, together with your written acceptance 

thereof and your notification of award, shall constitute a binding Contract between us. 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we 

will strictly observe the laws against fraud and corruption in force in India namely" Prevention of Corruption Act 

1988”. 

We hereby confirm that this bid complies with the Bid validity and Bid Security required by the bidding 

Document. 

We attached herewith our valid income tax clearance certificate. 

 

 

Yours faithfully 

(Authorized Signatory) 

Name & Title of Signatory---------- 

Name of Bidder-------------- 

Address--------------------- 
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Tech -3 

Financial status of organisation 
 

1. Name of Firm/Organization :__________________________________________________ 

2. Name, address, telephone, fax numbers of the Bidder’s banker’s who may provide references if contacted by 

the Employer.  

Name of Bank____________________________________ Branch Name :__________________ 

Address________________________________________________________________________ 

Telephone No. _____________________________________Fax No._______________________ 

3 Capital :     (a) Authorized:_____________ _______ (b) Issued, subscribed and Paid up :_______ 

4 Value of Garden Services:                    (Amount in Lakh) 

Particular Year Value (Rs. Lakh) 

Total value of work (Only Garden Services) 

implementation/ performed in the last three 

years 

2020-21  

2021-22  

2022-23  

5 Financial Capabilities: 

Last three years audited statement of Accounts by C.A. from FY 2020-21 giving following details: 

(Amount in Lakhs) 

Year 2020-21 2021-22 2022-23 Average 

Annual Turnover     

Net Profit     

 

Cash and bank balance including (FDR) as at 31.03.2023. 

Confirmation certificate from Bank is required to be produced. 
 

Fixed Assets/Investments as at 31.03.2023.  

Capital Accounts Balance as at 31.03.2023.  

6 Please attach self-certified copy of audited balance sheet and profit and loss a/c statement along with schedule 

forming part of it for the last 3 years. 

7.  

(a) Income tax return 

acknowledgement for last 3 years 

with gross taxable income of 

individual/firm/ companies/ 

cooperative societies. 

(a) Gross Taxable Income   

Up to Rs. 10 lakhs   

Rs. 10 lakhs– 20 lakhs   

Rs. 20 lakhs & above   

(b) Please enclose copies of Income tax return acknowledgement copy commencing from AY 2021-

22, 2022-23 & 2023-24. 
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8. Any Special award or recognition / certificate from PSU / Govt. Bodies / Training Institutions. 

 

 

 

9. Have you ever been declared bankrupt? If so please give details separately. 

 

 

 

10. Information on litigation history in which the Bidder is involved.  

Sr. 

No. 
Other party(ies) 

Name of 

Employer 

Cause of 

dispute 
Amount 

Remarks involved 

showing present 

status. 

      

      

      

 

11.  Proposed work method and schedule. The Bidder should attach descriptions drawings and charts as 

necessary to comply with the requirements of the Bidding documents.   

 

 

12.  Additional Requirements: Bidders should provide any additional information required to fulfill the 

requirements of Clause-2 of the Instructions to the Bidders, if applicable.  

 

 

 

 

Date :____/_____/2024 

 

Place :______________      

 Signature of Authorized Signatory 

Seal  
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Information on Bid capacity  

(work for which bid have been submitted and work which are yet to be completed)  

as on date of this bid. 

1   Existing Commitments and Ongoing Works (To be use separate sheet). 
 

Sr. 

No. 

Description 

of Work 

Place & 

State 

Contract 

No. & 

Date 

Name & address 

of the Employer 

Value of 

Contract 

(Rs. Lakh) 

Stipulated 

period of 

Completion 

 

Value of 

Work 

remaining to 

be 

completed 

Anticipated 

Date of 

Completion 

         

         

         

2 Work performed as prime contractor (in the same name) on Services of a similar nature over the last seven years.** (To 

be use separate sheet) 

No. 

Name of the 

organization 

with 

complete 

postal 

address 

Private 

Sector / 

Govt. 

Body / 

PSU / 

Training 

Institute 

Name 

and 

design-

nation of 

the 

contact 

person 

with Tel. 

/ Mobile 

No (s) 

Project  

Name 

Description/ 

Nature of 

work 

Contract 

No. 

Value 

of 

(Rs. 

In 

Lacs) 

No. of 

persons 

deployed 

by your 

firm 

Date 

of 

issue 

of 

work 

order 

Stipu-

lated 

period 

of 

compl

etion 

Actual 

date           

of 

comp-

letion 

Remarks 

on perfor-

mance 

report 

             

 

 

 

             

             

             

** Attach authentication certificate(s) from the Employer. 

Date :____/_____/2024       Signature of Authorized Signatory 

Place :______________         Seal   
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Tech 2A 

Details of Key Equipments Required to Provide Services           

The following items of contractor's Equipments are essential for carrying out the works. The bidder 

should give all the information requested below. (To be use separate sheet) 

Sr. 

No 

 

Type of Equipments/ 

machineries 
Make Quantity 

Year of 

Manufacture 

Owned/ 

leased/ 

To be 

Procured 

Proof / 

Invoice 

of 

Owning 

Remark 

1 Tractors       

2 Tractor mounted Trolley       

3 
Tractor mounted water tankers 

with diesel engine 
      

4 Electric pump & motor ( 5 hp)       

5 Diesel engine pumping set ( 5 hp)       

6 Motorized Lawn mower       

7 Mechanized Lawn mower       

8 Motorized hedge cutter       

9 Water cane with long spouts       

10 
Hand sprayers pump for pesticide 

& insecticides 
      

11 Soil moisture meter       

12 Scissors /Hedge Cutters       

13 Grass cutters       

14 
Storage Water tanks 1000 it 

capacity 
      

15 
Storage water tanks 5000 it 

capacity 
      

16 Good quality PVC hose pipes       

17 Grass cutting sward       

18 
Sharp spatula, spade, crowbars, 

spikes, pickaxe, shovels, axes etc 
      

19 
Other tools & equipments 

essential for gardening work 
     

Attach the 

list if any 
 

Place :_________       Signature of authorized signatory 

Date  : _________         Seal 
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Tech-2B 

Details of Key Personnel 

Qualification and experience of key personal proposed for administration and execution of the 

contract.  (To be use separate sheet) 

Sr. 

No. 
Name Position Proposed Qualification 

Experience in 

Similar Job 
Remark 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Place :_________       Signature of authorized signatory 

Date  : _________         Seal 
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FORMAT FOR PERFORMANCE CERTIFICATION  

 

(Furnish this information for each individual work from the employer for whom the 

work was executed) 
 

 

1. Name & Address of Employer 

 

2. Name of the contract and location  

 

3. Agreement no. : 

a. Scope of Contract : 

b. Contract Cost : 

c. Date of commencement : 

d. Period : 

e. Value of Contract (Rs. In Lakh) :  

f. Average deployment of staff in a month : 

g. Overall grading of Service  : Excellent/Very Good/Good/Fair  

h. Compliance of all statutory requirements- Yes / No  

 

 

Date :____/_____/2024 

 

Place :______________     Signature of Authorized Signatory 

Seal 
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LETTER OF ACCEPTANCE 

 
_______(Date) 

 

To, 

___________  
 

(Name and address of the Contractor) 

 

 

Dear Sir, 

 

          This is to notify that your offer dated ____ in response to Bid notification No. ____ dated 

___________ of the Academy for ______________ as per enclosed price list is accepted for a 

period of two years from commencement of work. 

          All the other terms and conditions of the contract shall remain same as contained in the 

original bid document submitted by you.  

          You are hereby requested to furnish the Performance security, in accordance with clause-

36 of Section-III of Bid Conditions for an amount of Rs. ______/-.  

          Please treat this letter of acceptance as the work order awarding the contract to you as 

stated above and countersign the same in the space provided below in token of acceptance of 

the work order by you.  

          Thanking you, 

 

Yours sincerely, 

 

Authorized Signature 

Name and Title of Signatory 
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AGREEMENT 
 

THIS AGREEMENT made on the ______(Date) between ______(Name and address of employer) ( 

hereinafter called “the Employer”) of the one part and, ______(name and address of contractor) (hereinafter 

called “the Contractor”) of the other part. 

WHEREAS the Employer invited bids for engaging private _________agency for ________' and has accepted 

the bid by the Contractor for the providing the services on Annual rate Contract basis as per the rates and 

specifications mentioned in conditions of Contract, Bill of Quantities (Price Schedule) and the price quoted 

thereof. This contract shall be effective from _______for two years. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meaning as are respectively assigned 

to them in the Conditions of Contract referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

a) The Employer’s Notification of Award Letter of Acceptance issued vide memo no. ___Dated 

___. 

b) Contractor’s Bid - (Bid Document - _______Dated: _____) and the Bill of Quantities (Price 

Schedule Section-VI) submitted by the Contractor. 

c) General Conditions of Contract-Section III. 

d) Specification of Work, Scope of Work & Special Condition of the Contract- Section-V. 

e) Contract Data-Section IV. 

f) Contractor’s Letter dated ____and Performance Guarantee in the form of __. 

3. In consideration of the payments to be made by the employer to the Contractor as hereinafter 

mentioned the Contractor hereby covenants with the Employer to provide the services and to remedy 

defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the provision of the services 

and the remedying of defects/deficiencies therein, such sums as may become payable under the 

provisions of the contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with their respective laws the day and year first above written. 

 

On behalf of Employer     On behalf of Contractor 

 

In presence of       In presence of 

(1)        (1) 

(2)        (2) 
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SECTION- III :  GENERAL CONDITIONS OF CONTRACT (GCC) 

 

 

INDEX 

 
 

Clause Description Page  Clause Description Page 

1 Definition 32 28 Payments for Variations 39 

2 Interpretation 33 29 Payments 39 

3 Language and Law 33 30 Tax 39 

4 Communications 34 31 Subsequent Legislation 39 

5 Joint Venture 34 32 Liquidated Damages/Penalty 39 

6 Other Contractors 34 33 Advance Payments 40 

7 Personnel (Employment of Key personal) 34 34 Secured Advance 40 

8 Employer’s and Contractor’s Risks 34 35 Security Deposit 40 

9 Employer’s Risk 35 36 Performance Security 41 

10 Contractor’s Risks 35 37 Retention 41 

11 Insurance  35 38 Cost of Repairs 41 

12 Contractor to execute the Works 36 39 Completion 41 

13 
The works to be completed by the intended 

completion date 
36 40 Taking Over 42 

14 Approval by the Employer 36 41 Final Accounts 42 

15 Safety 36 42 Termination 42 

16 Discoveries  36 43 Property 43 

17 Possession of the site 36 44 Labour 43 

18 Access to the site 36 45 Compliance with Labour 

Regulations 

43 
19 Instructions 37 46 Employer or his nominee’s 

Decisions 
44 

20 Arbitration 37 47 Delegation 44 

21 Program 37 48 Site Investigation Reports 44 

22 Identify Defects 38 49 Queries about the Contract Data 44 

23 Tests 38 50 
Extension of the Intended 

Completion Date 
44 

24 Correction of Defects 38 51 
Delays Ordered by the Employer       

or his nominee 
45 

25 Uncorrected Defects 38 52 Management Meetings 45 

26 Bill of Quantities/Escalation 38 53 Early Warning 45 

54 Currencies 45 27 Variations 38 
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Section-III : GENERAL CONDITIONS OF CONTRACT (GCC) 
 

1  Definitions 

1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid   

The Completion Date is the date of completion of, the Works as certified by the Employer 

or his nominee in accordance with Contract Data.  

The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works/provide services. It consists of the documents listed in Clause 2.3 of 

this Section.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contract shall mean the Information for Bid, bid as accepted by the Employer, the work 

order/letter of Acceptance issued to the contractor, and formal contract agreement.  

The " Contractor/Contractors" where ever occurs means the successful bidder / bidders 

who has/have been given written information about the acceptance of the bid to carry out the 

work and shall include legal representative of such individual or person composing a firm or 

a company or the successors and permitted assignees of such individual, firm or company, as 

the case may be.  

The Contractor's Bid is the completed Bidding documents submitted by the Contractor to 

the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract and includes 

deficiencies. 

The Defects Liability Period is the period named in the Contract Data and calculated from 

the Completion Date.  

The Employer means the National Judicial Academy, represented by the appropriate 

authority, who will employ the Contractor to carry out the Works.  

Equipment is the Contractor's machinery/non consumable items/vehicle etc brought 

temporarily to the Site to construct the Works or to carry out services as per the terms of the 

contract.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the employer by issuing an extension of 

time.  

Materials are all supplies, including consumables, used by the contractor for incorporation 

in the Works/services. Officer in charge shall mean the officer nominated by the Employer 
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who is competent to direct supervisors and authorized to be in charge of the work for the 

purpose of this contract.  

"Plant/ plants"/ shall mean desirable or undesirable vegetation i.e. trees, shrubs, hedges, 

Ground covers, grass and lawn area. Which contractors have to maintain.  

The Site is the area where the contractors have to execute the Works/services defined as such 

in the Contract Data.  

Specification means the specification of the Works included in the Contract and any 

modification or addition made or approved by the employer or his authorized representative 

of employer.  

The Start Date is the date when the, Contractor shall commence execution of the works / 

services and shall be the date of issuance of the work order.  

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works/providing of 

services.  

A Variation is an instruction given by the employer or his representative which varies the 

works.  

The Works/(garden) are what the contractor requires to execute, install, provide services and 

turn over to the Employer as defined in Section-V Scope of Work and as per terms and 

conditions of contract. 

 

2  Interpretation 

2.1  In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Employer or his nominee will provide instructions clarifying 

queries about the Conditions of Contract.  

2.2 If the sectional completion is specified in the Contract Data reference in the Condition 

of the Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3  The documents forming the Contract shall be interpreted in the following order of 

priority:  

a. Agreement. 

b. Letter of Acceptance and notice to proceed with works. 

c.  Contractor's Bid. 

d. Contract Data. 

e. General Conditions of Contract including Special Conditions of Contract. 

f. Specification of Works, Scope of Works. 

g. Drawings / Details. 

h. Bill of quantities and 

i. any other documents listed in the Contract Data as forming part of the Contract. 

  

3  Language and Law 

3.1  The language of the Contract shall be English and the law governing the Contract 

shall be Union and State Laws applicable at the site of works. 
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4  Communications 

4.1  Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms 

of Indian Contract Act). 

 

5  Joint Venture 

5.1  Two or three companies/contractors may jointly user take contract/contracts. Each 

entity would be jointly responsible for completing the task as per the contract. 

 

6  Other Contractors 

6.1  The Contractor shall co-operate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

other contractors. The Contractor shall as referred to in the Contract Data, also 

provide facilities and services for them as described in the Schedule. The employer 

may modify the schedule of other contractors and shall notify the contractor of any 

such modification. 

6.2 Subcontracting is not allowed. 

 

7  Personnel (Employment of Key personal) 

7.1  The contractor shall provide all necessary superintendence during execution of the 

work and as along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

7.2  The contractor shall immediately after receiving the letter of acceptance and before 

commencement of the work will depute in writing the key personnel (Principal 

Technical Representative), having a minimum qualification of Graduate in 

Agriculture /Horticulture or equivalent field, to be the in charge of the work. If the 

contractor (or any partner in case of firm/company) who himself have such 

qualification, it will not necessary for said contractor to appoint such Key Personnel 

but contractor shall designate and appoint a responsible agent to represent him and to 

be present at the work whenever the contractor is not present in a position to be so 

present. The Principal Technical Representative and/or the contractor or his 

responsible authorized agent shall be actually available at site at least two working 

days every week. 

7.3  The Contractor shall employ/nominate the key Personnel/Supervisor/Manager in the 

Schedule of Key Personnel– Tech 2B to carry out the functions stated in the scope of 

works. The Employer will approve any proposed replacement of key personnel only 

if their qualifications, abilities, and relevant experience are substantially equal to or 

better than those of the personnel listed in the Schedule.  

7.4  If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure 

that the person leaves the Site within two days and has no further connections with 

the work in the Contract.  

 

8  Employer's and Contractor's Risks 

8.1  The Employer carries the risks which this, Contract states are Employer's risks and 

the Contractor carries the risks which this Contract state are Contractor's risks. 
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9  Employer’s Risk 

9.1  The Employers risks are; 

a)  In so far as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed; 

i.  war and hostilities (whether war be declared or not). Invasion, act of foreign 

enemies;  

ii.  Rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii. Ionizing radiations or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear. fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof;  

iv. pressure waves caused by aircraft or other' aerial devices traveling at sonic or 

supersonic speeds; and  

v. Riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works;  

vi. Floods, tornadoes, earthquakes and landslides.  

b)  Loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in the Contract;  

c)  loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

d)  Any operation of the forces of nature (in so far as it occurs on the. Site which an 

experienced contractor: 

i.  could not have reasonably foreseen, or 

ii.  Could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures:  

a.  Prevent loss or damage to physical property from occurring by taking 

appropriate measures or 

b.  Insure against. 

 

10  Contractor's Risks 

10.1  All risks or loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks are the responsibility of the Contractor. 

 

11.     Insurance 

11.1   The Contractor shall have the insurance cover from the Start Date to the completion of 

the work, for the following events which are due to the Contractors risks: 

a. loss of or damage to the Works, Plant and Materials. 

b. loss of or damage to Equipment, loss of or damage of property (except the Works, 

Plant, Materials and Equipment) in connection with the Contract; and 

c. Personal injury or death. 

11.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer or his nominee for the Employer or his nominee’s approval before the Start 

Date. All such insurances shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred. 
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11.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effects the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

11.4 Alterations to the terms of insurance shall not be made without the approval of the 

Employer or his nominee. 

11.5 Both parties shall comply with all conditions of the insurance policies. 

 

12  Contractor to execute the Works. 

12.1  The Contractor shall execute the maintenance work/services or provide services in 

accordance with the Specification of work, Scope of Work and special condition of 

the contract as per Section-V of the Bid documents. 

 

13  The Works to Be Completed by the Intended Completion Date. 

13.1  The service contract shall be on biannual contract basis. The Contractor shall 

commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the instructions of employer, during the contract period. 

 

14  Approval by the Employer 

14.1 All temporary works required for execution of works or providing services shall be 

got approved from the Employer or his authorized representative. 

 

15  Safety 

15.1  The Contractor shall be responsible for the safety of all activities on the Site. 

 

16  Discoveries 

16.1  Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify the 

employer of such discoveries and carry out the Employer’s instructions for dealing 

with them. 

 

17  Possession of the Site 

17.1  The Employer shall give possession of the Site to the Contractor, free from 

encumbrances. The existing horticulture and garden work which are to be maintained 

during the contract period shall be handed over to the contractor and it is the 

responsibility of the contractor to hand over the complete horticulture and garden 

work in intact condition after completion of the Contract. On completion of the work, 

the site of work shall be thoroughly cleaned the quantities of plants shall be physically 

verified by the employer. 

17.2  Within 30 days of taken over of site, the contractor shall furnish a report of 

plants/trees/shrubs/herbs etc. physically available in the Academy premises. The bills 

of the contractor shall be processed only after receiving of said report. 

 

18  Access to the Site 

18.1 The Contractor shall allow the Employer or his nominee and any person authorized 

by the Employer access to the Site to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where 
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materials plant are being manufactured, fabricated and /or assembled for the works or 

to provide the services. 

 

19  Instructions 

19.1  The Contractor shall carry out all instructions of the employer or his nominee which 

comply with the applicable laws where the Site is located. 

 

20  Arbitration. 

20.1 Any dispute between the parties to the agreement shall be finalized by negotiation 

between both the parties and if an amicable settlement is not reached, then the dispute 

shall be referred to the sole Arbitrator to be nominated by the Director, National 

Judicial Academy, Bhopal and the award/decision given by him shall be final and 

binding on both the parties. 

20.2 The arbitration proceedings shall be conducted in accordance the Indian Arbitration 

and Conciliation Act 1996.  

20.3 Neither party shall be limited in the proceedings before such arbitrator to the evidence 

nor did arguments already put before the employer or his nominee or the Board, as 

the case may be, for the purpose of obtaining said recommendations/ decision. No 

such recommendations/decision shall disqualify the Employer or his nominee, as the 

case may be, from being called as a witness and giving evidence before the arbitrator 

or any matter whatsoever relevant to the dispute. 

20.4 The reference to arbitration shall proceed notwithstanding that the works shall not 

then be or be alleged to be complete, provided always that the obligations of the 

Employer or his nominee and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works. Neither party shall be 

entitled to suspend the works to which the dispute relates, and payment to the 

Contractor shall be continued to be made as provided by the contract. 

20.5 Arbitration proceedings shall be held at National Judicial Academy, Bhopal. 

20.6 All arbitration awards shall be in writing and shall state the reasons for the award. 

20.7 Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the Employer shall not be withheld, unless they are 

subject matter of the arbitration proceedings.  

 

21  Program 

21.1 During the currency of Annual service contract the contractor shall submit to the 

employer or his nominee for approval an updated Program showing ‘the general 

methods, arrangements, order, and timing for all the activities in the works at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit 

an updated Program within this period, the Employer or his nominee may withhold 

the amount stated in the Contract Data from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the overdue 

Program has been submitted. 

21.2  The Employer or his nominee's approval of the Program shall not alter the 

Contractor's obligations. The Contractor may revise the Program and submit it to the 

Employer or his nominee again at any time. A revised Program is to show the effect 

of Variations and Compensation Events. 
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22  Identify Defects 

22.1  The Employer or his nominee shall check the Contractor's work and notify the 

Contractor of any Defects / deficiency that are found. Such checking shall not affect 

the Contractor's responsibilities. The Employer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Employer 

or his nominee considers may have a Defect. 

 

23  Tests 

23.1  If the Employer or his nominee instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work/services has a Defect and the test 

shows that it does the Contractor shall pay for the test and any samples. 

 

24  Correction of Defects 

24.1 The employer or his nominee shall give notice to the Contractor of any shortcoming 

in services or supply of insufficient or poor quality of services as defined in the 

Contract Data. 

24.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the employer or its nominee’s notice. 

 

25  Uncorrected Defects 

25.1 If the Contractor has not corrected a Defect within the time specified by the Employer 

or his nominee’s notice the Employer or his nominee can impose suitable penalty as 

deemed fit, subject to the provision of the bid. 

 

26  Bill of Quantities 

26.1  The Bill of Quantities shall contain items for the work or services to be done by the 

Contractor. 

26.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

26.3  If requested by the Employer or his nominee where the quoted rate(s) of any item(s) 

is abnormally high, the Contractor shall provide the Employer or his nominee with a 

detailed cost breakdown of such rate in the Bill of Quantities. 

26.4  Escalation  

The price quoted by the contractor should be on fixed price basis and are not subject 

to any escalation what so ever. However, only statutory variation limited to duties and 

taxes are considered for adjustment in contract price. 

 

27. Variations. 

27.1 All variations in the quantities of different items of works from the bill of Quantities 

shall be done only with the prior approval of the Employer. 

27.2  The contract will be purely on rate contract basis and there will not be any guarantee 

of minimum/ maximum volume of work. 

27.3  In case of service providing contracts the duration of the services may be extended 

on mutual agreement. 

27.4 All variations shall be included in updated programs produced by the contractor. 
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28. Payments for Variations. 

28.1 The contract is on item wise rate contract without any minimum quantum of assured 

work. 

28.2 No extra payment or rate will be entertained for any variation in work, without prior 

approval of employer. 

28.3 If there is delay in the Employer and the contractor coming to an agreement on the 

rate of an extra item, rates as proposed by the Employer shall be payable provisionally 

till such time as the rates are finally determined or till date-mutually agreed. 

 

29.   Payments 

29.1  Bills shall be prepared and submitted by the Contractor. Joint measurements/ quantity 

of works / services shall be taken continuously and need not be connected with billing 

stage. System of 3 copies of bill and signed by both Contractor and Employer shall 

be followed. The bill will be submitted by contractor on periodical basis, as the case 

may be.  

29.2  Items of the Works for which no rate or price has been entered in bill not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

30.   Tax 

30.1 The rates quoted by the Contractor shall be deemed to be exclusive G.S.T. The 

Employer will perform such duties in regard to the deduction of, such taxes at sources 

as per applicable law. For this purpose, the tax component of the total quoted price 

may be specified separately by the Contractor in the bills. 

 

31.  Subsequent Legislation 

31.1 If, after 28 days (Twenty eight) prior to the date for submission of tenders for the 

contract there occur changes to any National or State Statute, Ordinance or Decree or 

other Law or any regulation or by law of any local or other duly constituted authority 

or introduction of any such state statute, Ordinance, Decree, Law, regulation or bye 

law which causes additional or reduced cost to the contractor in execution of the 

contract, such additional or reduced cost shall, after due consultation with the 

Employer and the Contractor be determined by the Employer  or his nominee and 

shall be added to or deducted from the contract price and the employer  or his nominee 

shall notify the contractor accordingly. 

 

32  LIQUIDATED DAMAGES / PENALTY 

32.1  If the contractor fails to provide services of maintenance of Horticulture and 

gardening work as per the requirement of the employer, the employer shall be at 

liberty to execute the same from suitable agency/organization and the excess cost 

incurred on execution of such work shall be recoverable from the contractor. 

32.2  The service/service are subject to supervision of the authorized representative of 

Employer. If any irregularity is observed it will entail penalty as stipulated in 

“Penalty” clauses as under: 

32.3 Penalty 

a.  The Horticulture work is subject to supervision of the authorized representative of 

Employer. If any irregularity is observed or any area left not maintained will entail 

penalty up to Rs.2000/- per case as deemed fit by the Employer.  
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b.  In case of any causality of shrubs, trees / or any other plants during the maintenance 

the contractor shall replace the plants immediately at his own cost and nothing extra 

shall be paid for the same on this account. If Contractor fail to do so within seven 

days after intimation, recovery of Rs. 1000/- per shrubs, creepers, hedges etc. Rs. 

2000/- per tree plant, Rs. 3000/- for foliage/decorative plants and for potted plant shall 

be made. 

c.  In case if it is observed that the maintenance is not proper and not as per the required 

standard and specification, no payment shall be made for maintenance for the specific 

area for that period over which the maintenance has been found to be neglected. 

32.4 (a) The contractor has to deploy 45 workers including (9) nine malis and (3) three 

supervisors on regular basis. However the total man-days shall not be less than 1170 

in every month except for the month of February where the minimum count shall be 

1080. The contractor has to submit attendance sheet along with his monthly bill.  

 (b) If the agency fails to deploy minimum man days as specified in clause 32.4, (a), the 

employer shall without prejudice to its other remedies under the contract, deduct from 

the monthly bill as liquidated damages/penalty a sum equivalent to Rs. 1500/- for 

each man days lesser than the minimum requirement for each month up to maximum 

of 10% of the contract price. 

32.5  If the agency fails to provide efficient and reliable maintenance service either due to 

deployment of inadequate number of manpower, tools & equipments or lax and 

unsatisfactory services and fails to improve even when so asked, the employer may 

consider termination of the contract. 

 

33  Advance Payments 

33.1  No advance payment shall be paid to the contractor in any circumstances under this 

contract. 

 

34  Secured Advance 

34.1 No advance payment in respect of service, material and plant / equipment shall be 

paid, in any circumstances under this contract. 

 

35  Security Deposit  

35.1 The security Deposit shall consist of two part:  

(a) Performance Security to be 5% of the Contract amount (first year contract value) 

and submitted at award of work in an acceptable form pursuant to Clause-36  

(b) Retention money should be deducted at 5% from running bills pursuant to clause 

37.  

35.2 The Security Deposit in the form of Performance Security & Retention Money should 

not exceed 10% of total contract value.  

35.3 The security deposit (Performance Security and Retention Money) shall be released 

within 28 days after completion of contract period and upon submission of claim by 

the agency and issuance of no dues certificate by the office in charge of the employer 

for final payment. The release of security deposit will be subject to submission of 

clearances certificate from LEO and EO (EPF) by the contractor, if required.  
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36. Performance Security  

36.1 Within, 15 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in any of the forms given below for 

an amount equivalent to 5% of the first year’s contract value.  

a) In the form of bank guarantee in the prescribed format of any Commercial Bank 

(Annexure-B) or  

b) In the form of an e-payment, A/c payee Bankers Cheque/Demand Draft or FDR 

from any Commercial Bank in favour of National Judicial Academy (FDR in joint 

form is not acceptable).  

c) If bid security submitted in the form of Bankers Cheque /Demand Draft, the 

successful bidder shall have the option to adjust such amount of bid security in 

performance security.  

d)  Online payment into savings bank account of the Academy.  

36.2  If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, DD or FDR, it shall be issued by a Commercial bank.  

36.3 Failure of the successful Bidder to comply with the requirements of Sub Clause-36.1 

shall constitute sufficient grounds for cancellation of the award of work and forfeiture 

of the Bid Security and the agency shall be blacklisted and debarred for future bidding 

process of the Academy.  

36.4 The validity of such performance security shall be valid until a date of 60 days from 

day of completion time of contract including warranty/defect liability, if any.  

36.5 Performance security will be released after satisfactory completion of defect liability 

period and upon and submission of claim by the agency and issuance of no dues 

certificate by the office in charge of the employer for final payment.  

 

37. Retention  

37.1  The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works.  

37.2 Retention Money shall be deducted at 5% from Running Bills subject to a maximum 

of 5% of the contract price. Retention money shall be refunded after issue of No 

defects certificate/no dues, as the case may be. This amount can be substituted by on 

demand by e-payment/Bank Guarantee/FDR/ Account payee Demand Draft from any 

of the commercial bank, in favour of “National Judicial Academy” payable at Bhopal. 

The validity of the instrument shall be for a period of 60 days beyond the date of 

completion of work. 

 

38  Cost of Repairs 

38.1  Loss or damage to the works or material to be incorporated in the works during the 

currency of the contract shall be remedied by the Contractor at the Contract’s cost if 

the loss or damage arises from the contractor’s acts or omissions. 

 

39  Completion 

39.1  After completion of the work, the contractor will serve a written notice to the 

Employer or his nominee. Employer or his nominee upon receipt of this notice shall 

conduct a complete joint survey of the work within 7 days and prepare defects list 

jointly. The defects pointed out by the employer or his nominee would be rectified by 

the contractor within 14 days and thereafter acceptance report be signed jointly by the 
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contractor and the Employer. This joint acceptance report shall be treated as 

'Completion Certificate'. 

39.2 On completion of contract, the contractor shall furnish a report of 

plants/trees/shrubs/herbs, etc. physically available in the Academy and handed over 

the same as per instructions of the employer. The final payment/dues of the contractor 

shall be cleared only after receiving of said report. 

 

40  Taking Over 

40.1  The Employer shall take over the Site/equipments etc. as the case may be and the 

Works within seven days of Completion of the contract or rectification of defects. 

 

41  Final Accounts 

41.1  The Contractor shall apply to the Employer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the end 

of the contract Period. The Employer or his nominee shall certify final payment that 

is due to the Contractor within 30 days of receiving the Contractor's account, if it is 

correct and complete. If it is not, the Employer or his nominee shall issue within 15 

days a schedule that states the scope of the corrections or additions that are necessary 

for the correction. If the Final Account is still unsatisfactory after it has been 

resubmitted the Employer or his nominee shall decide on the amount payable to the 

Contractor and issue a payment certificate, within 60days of receiving the contractor’s 

revised account. 

 

42  Termination 

42.1 The Employer or the Contractor may terminate the Contract if the other party causes 

fundamental breach of the Contract. 

42.2  Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) The Contractor stops service for 7 days when no stoppage of service is shown on 

Program and the stoppage has not been authorized by the Employer. 

(b) The Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction restructure or amalgamation. 

(c) The Employer or his nominee gives Notice that failure to correct a particular 

defect/ unsatisfied services is a fundamental breach of Contract and the Contractor 

fails to correct it within a period of time determined by the Employer.  

(d) The Contractor does not maintain security which is required.  

(e) The Contractor has delayed the completion of works by the number of days for 

which maximum amount of liquidated damages can be imposed/or delay/stop the 

execution of services which affects the training program or reputation of the 

Academy. 

(f) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 

42.3  If the Contract is terminated the Contractor shall stop service immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible. 

42.4   In the event of termination due to fundamental breach of contract by the employer, 

the security Deposit (performance security) of the contractor shall be forfeited and 

balance period Gardening Services contract shall be undertook at the risk and cost of 

the agency, till the new contract will be executed. 
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42.5  In case of non-compliance or breach of any terms of contract or unsatisfactory or 

inefficient servicing on the part of the Contractor, the owner will be at liberty to 

revoke the contract without giving any notice of payment in lieu of notice. 

42.6  When either party to the Contract gives notice of a breach of contract to the Employer 

or his nominee for a cause other than those listed under Sub Clause 42.2 above, the 

Employer or his nominee shall decide whether the breach is fundamental or not.  

42.7  The failure to deploy adequate services personnel resulting in sub standard work will 

be considered as breach of the terms and conditions under the agreement.  

42.8  During the currency of this agreement, the Academy shall have the right to terminate 

this agreement if it is not satisfied with the performance of the agency by giving it 30 

days notice in writing. For this purpose, the Academy shall be the sole Judge to decide 

whether the performance of the agency is satisfactory or not and such decision of the 

Academy shall be final, conclusive and binding on the agency and the agency shall 

not be entitled to any compensation in that regard. Furthermore if on account of non-

renewal of the contract and/or termination of this contract, the agency has to terminate 

services of its employees, then it shall be the responsibility of the agency to pay the 

legal dues to its employees. In the event of non-compliance of legal requirement 

agency itself shall be liable for all the costs and consequence. 

 

43  Property 

43.1  All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor's 

default. 

44  Labour 

44.1  The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. The Contractor shall, if required by the 

employer, deliver to the employer a return in detail, in such form and at such intervals 

as the employer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the Site/work place 

and such other information as the employer may require. 

 

45    Compliance with Labour Regulations: 

45.1  During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactment and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules) regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules 

made there under, regulations or notifications including amendments. If the Employer 

is caused to pay or reimburse such amounts as may be necessary to cause or observe, 

or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

contractor the Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer shall also 

have right to recover from the Contractor any sum required or estimated to be required 
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for making good the loss or damage suffered by the Employer. The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employee. 

45.2  Compliance of the provisions of some major laws applicable to establishments: 

a) The Tenderer will have to comply with all the provision of the statutory laws 

applicable in this regard. 

b) There shall be no contractual or other relationship between the Employees of the 

service agency and the NJA. Payment of Provident Fund, ESIC, minimum wages, 

workman compensations bonus and gratuity Leave etc. of the service personnel 

wherever applicable will be the sole responsibility of the service agency. Also the 

provisions of Child Labour (prohibition and regulation) Act 1986 is strictly 

applicable to the contract. 

c) The contract shall be subject to such other terms, conditions and instructions as 

may be issued by the Employer at any point of time. 

45.3 Payment to workers: 

a) Monthly salary in accordance with provisions of Minimum wage Act/Payment of 

wage Act, shall be paid to the workers through a Bank account within seven day 

from the closing date of wage period. Details of such account shall be furnished 

to NJA. 

b) Report with documents proof shall be provided to NJA by 9th of every month 

confirming payment of wages. If the contractor fails to provide wages to the 

deployed employees, a penalty of Rs. 500/- per employee per month. 

c) If the contractor fails to pay salary(ies) upto 7th day of next month the Academy 

will deposit the required amount of wages to workers and deduct the same from 

amount due on contractor. 

 

46  Employer or his nominee’s Decisions 

46.1 Except where otherwise specifically stated, the Employer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing 

the Employer. 

 

47   Delegation 

47.1 The Employer or his nominee may delegate any of the duties and responsibilities to 

other people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 

 

48 Site Investigation Reports 

48.1 The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to the 

Bidder. 

 

49 Queries about the Contract Data 

49.1 The Employer or his nominee will clarify quarries on the Contract Data. 

 

50   Extension of the Intended Completion Date 

50.1 The duration of this Contract shall be for a period of two years w.e.f the 

commencement of the contract. However it may be extended on mutual consent for 

agreed period.  The successful bidder shall be expected to provide the services during 



NJA 

 

   Signature of Contractor 

 
Page- 45 

 
  

the specified contract period on Annual Contract Basis (or extended period on mutual 

consent, if any) as described in the contract data. 

 

51 Delays Ordered by the Employer or his nominee 

51.1 The Employer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the area of scope. 

 

52   Management Meetings. 

52.1 Either the Employer or his nominee or the Contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review the 

plans for remaining. 

52.2 The Employer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the Employer. 

The responsibility of the parties for actions to be taken is to be decided by the 

Employer or his nominee either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

 

53   Early Warning 

53.1    The Contractor is to warn the Employer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of 

the service, or delay the execution of Services.  
53.2 The Contractor shall cooperate with the Employer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Employer or his nominee. 

 

54  Currencies 

54.1  All payments shall be made in Indian Rupees unless specifically mentioned 

otherwise. 
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SECTION –IV : CONTRACT DATA 
 

Bid No. : NJA/Admin/Services-08/2024/02/     Dated: 05/03/2024 

 

The Works consist of – 
 

No CATEGORY GARDEN SERVICES 

 Name of Employer National Judicial Academy 

1 Name of Works Providing Gardening services at the Academy campus 

2 Bid Security  Rs. 15,40,000/-  

3 Last Date of submission of 

Bid 

Up to 17:30 hours on 26/03/2024 

 

4 Start Date/ Date of 

Commencement of work 

As per agreement 

5 Intended completion date 

from start date 

Two year from the actual date of Commencement. 

6 Performance security 

Deposit 

As per clause-36 of section-III 

7 Liquidated Damages/ 

Penalty 

As per clause-32 of section-III 

8 Contract Price  Total cost of bid price 

9 Secured Advance  No advance payment in respect of service, material and plant/equipment 

shall be paid, in any circumstances under this contract. 

10 Advance payment  No advance payment shall be paid to the contractor in any circumstances 

under this contract 

11 Escalation The price quoted by the contractor should be on fixed price basis and are 

not subject to any escalation what so ever. However, only statutory 

variation limited to duties and taxes are considered for adjustment in 

contract price. 

 

 

 

 

 

 

 



NJA 

 

   Signature of Contractor 

 
Page- 47 

 
  

 
SECTION- V :  SPECIAL CONDITION OF THE CONTRACT 
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Section–V :  Special Condition of the Contract 
 

1.  Area of Scope: 

 1.1  The National Judicial Academy requires to appoint a Gardening Maintenance Service 

Contractor, herein after called “Contractor” for its existing Gardening work. 

 1.2  The National Judicial Academy is situated in a hillock spread over an area of                 

62 acres of land. It includes various establishment and buildings detailed as under: 

  i.  Judge’s Guest House 1 – having 4 levels building with 144 rooms having three 

star facilities, surrounded with beautiful gardens, lawn, and landscape and 

terrace garden. 

  ii.  Judge’s Guest House 2 – having 2 levels with 12 suits, having 5-star facilities 

surrounded with beautiful gardens, lawn and landscape. 

  iii.  Recreation Centre, Swimming Pool and Tennis Court surrounded with 

beautiful gardens, lawn and landscape. 

  iv.  Academy & Management Building – having four wings i.e. Management 

Block, Library Block, Training Centre & Executive Dinning Surrounded with 

beautiful gardens, lawn and landscape. 

  v.  Auditorium with 281-seat capacity, surrounded with beautiful gardens, lawn 

and landscape. 

  vi.  Residential Complex, Director’s Bungalow and Shopping Complex. 

  vii.  Approximate 2.5 KM cemented Road within the premises with storm water 

drainage, side trench, with beautiful garden, lawns etc. 

  viii. The bidders may be asked to visit the NJA premises to ascertain & quantify 

the areas designated under X, Y, Z and N. 

 

 1.3  The Horticulture and gardening work of the premises have been developed with tree 

plantations, plantation of shrubs & herbs, ground cover plantation and lush green 

lawns. The details of the scope of work under which varieties, species and 

approximate quantities of plants planted at different places are annexed herewith for 

reference at Annexure-1 to 20. 

Annexure-1 : Main Gate -1   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Ashoka  Nos. 26 

  Mango Nos. 4 

B Planting of S & H  

  Bougenvillia of Different Colours Nos. 176 

  Duranta Golden Nos. 238 

  Nerium oleander ground cover. Nos. 35 

  Putranjiva Nos. 6 

  Ficus benjamina Nos. 1 
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  Jasmine Nos. 2 

C Plantation of Lawn 

  Cynodon ductylon (Makhmali)  Sq.M. 106 

Annexure-2 : ACADEMY ROAD SIDE LANDSCAPE 

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Oreodoxa regia/Royal plam Nos. 61 

  Plumeria rubra  Nos. 13 

  Milingtonia hortenss  Nos. 12 

  Lagerstromia indica  Nos. 8 

  Bauhinia blakeana  Nos. 10 

  Erythrina virageta  Nos. 4 

  Cordia sabestina  Nos. 6 

  Spathodia  Nos. 0 

  Grivillia Robusta Nos. 19 

B Planting of S & H 

  Acalypha wilkendiana batc  Nos. 1452 

  Acalypha wilkendiana deveppa  Nos. 740 

  Acalypha wilkendiana tricolour  Nos. 563 

  Acalypha wilkensiana green twisted  Nos. 1461 

  Bouqenvillia of different colours  Nos. 1171 

  Lxora singaporensis  Nos. 74 

  Tabernomontanan variegate  Nos. 120 

  Duranta golden  Nos. 2545 

  Narium Oleander  Nos. 350 

  Duranta golden hybrid  Nos. 15 

  Hibiscus lafrance  Nos. 81 

  Eurphorbia Caraciana  Nos. 70 

  Ceseasalpinia  Nos. 155 

  Acalypha Miniatures Nos. 123 

  Jasminum Abyssinicum Nos. 64 

  Poinsettia verigate mini Nos. 7 

  Tecoma gaudichaudi Nos. 46 

  Cotton Plant Nos. 2 

  Vinca Nos. 23 

  Cycas Nos. 3 

C Ground Cover 

  Asparagus sprengri  Sq.M. 46 

  Rusellia juncea  Nos. 22 

  Setcreasea purpuria  Sq.M. 9 

  Euphorbia milli splendens  Nos. 17.4 

  Wadelia Sq.M. 75 

D Plantation of Lawn 

  Cynodon ductylon (Makhmali)  Sq.M. 1219.92 
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Annexure: 3 – Academy Parking   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Terminilia catappa Nos. 9 

  Bouhenia Blokeana  Nos. 7 

  Peepal Nos. 1 

B Planting of S & H 

  Duranta Golden  Nos. 81 

  Acalypha sps  Nos. 149 

  Cassia biflora Nos. 82 

  Lantana sellovina  Nos. 55 

  Nerium oleander  Nos. 115 

  Tebernomontana varigata  Nos. 140 

  Acalypha batic  Nos. 215 

  Thunebaugia erecta  Nos. 80 

  Acalypha Dwarf green  Nos. 160 

  Bougainvillea sps Nos. 132 

  Exora Nos. 0 

  Eurphorbia Milli Splendens  Nos. 36 

  Ceseasalpinia  Nos. 84 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 315.18 

    
Annexure: 4a – Academy Porch   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Roystonia regia (Royal palm)  Nos. 5 

  Plomeria Rubra Nos. 2 

B Planting of S & H 

  Duranta Golden hybrid  Nos. 397 

  Hemelia Patens (mini)  Nos. 154 

  Ficus benjamina ‘var’  Nos. 44 

  Furcraea Medio Picta  Nos. 6 

  Aclypha Dwarf Green  Nos. 166 

  Aclypha Dwarf red  Nos. 70 

  Song of India  Nos. 53 

  Duranta varigeta  Nos. 80 

  Tabernomontana vergata  Nos. 330 

C Ground Cover Plantation 

  Themberga eracta  Nos. 253 

  Green Duranta Nos. 287 

  Thussa Nos. 3 

  Berbina Nos. Seasonal Bangai 
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  Gennia Nos. Dyanthaw 

  Portula (office time) Nos. Aster 

  Ferkeria Nos. 6 

  Sphagneticola trilobata Nos. 81 

D Plantation of Lawn 

  Cynolon ductylon  Sq.M. 210 

    
Annexure: 4b – Academy Court -1   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Pelthophorum  Nos. 3 

  Delonix regia  Nos. 3 

B Planting of S & H 

  Acalypha Dwarf ‘green' Nos. 600 

  Acalypha Dwarf ‘red’ Nos. 510 

  Duranta golden ‘hybrid’  Nos. 242 

  Duranta varigeted  Nos. 145 

  Hamelia patens  Nos. 126 

  Nerium Oleander  Nos. 157 

  Poinsettia albida  Nos. 10 

  Tabernaemontana coro.  Nos. 52 

  Hibiscus Hybrid Nos. 150 

  Rose Hybrid Nos. 70 

  Rose Hybrid floribunda  Nos. 60 

  Ficus Ponda  Nos. 200 

  Allamenda  Nos. 91 

  Thumbergia ereacta  Nos. 102 

  Erentinum laxiflora Nos. 176 

C Ground Cover Plantation 

  Wadelia  Sq.M. 84.84 

D Plantation of Lawn 

  Cynolon ductylon Sq.M. 565.1 

    
Annexure: 4c – Academy Court -2   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Alstonia S  Nos. 2 

B Planting of S & H 

  Acalypha dwarf 'red' Nos. 390 

  Duranta golden ‘hybrid’  Nos. 510 

  Duranta goden ver  Nos. 310 

  Hamelia patens Nos. 375 

  Plambago Capensis  Nos. 300 
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  Tabernaemontana Verig. Nos. 120 

  Tecoma Capansis  Nos. 560 

  Hibiscus Lafrance  Nos. 490 

  Ficus panda  Nos. 250 

  Thumbergia erecta Nos. 140 

  Lantana Selvonia Nos. 0 

  Ficus Starlight Nos. 52 

  Plectranthus Nos. 240 

  Murraya paniculata  

Nos. 4 

  Erentinum laxiflora Nos. 35 

C Gournd Cover Plantation 

  Asparagus Sprengri  Nos. 40 

  Asparagus Myers  Nos. 90 

  Ophiopogon jamburan  Nos. 14 

D Plantation of Lawn 

  Wedelia trilobata  Sq.M. 58.87 

  Cymolon ductylon Sq.M. 688.55 

    
Annexure: 4d – Academy Court -3   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Areca lustescens Nos. 49 

  Delenix Regia  Nos. 1 

B Planting of S & H 

  Acalypha dwarf 'red'  Nos. 34 

  Duranta golden ‘hybrid’  Nos. 357 

  Ficus benjamina 'var'  Nos. 6 

  Nerium Oleander  Nos. 29 

  Lantana sellovina  Nos. 37 

  Hibiscus Hybrid  Nos. 239 

  Bougianvillia  Nos. 21 

  acalypha green  Nos. 78 

  Almonda Nos. 163 

  Therubasia erecto Nos. 171 

C Ground Cover Plantation 

  Wedelia trilobata  Sq.M. 86 

D Plantation of Lawn 

  Cynolon ductylon Sqm. Sq.M. 642.6 
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Annexure: 4e – Academy Central Court Yard   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Tabebebui sps  Nos. 3 

  Bauhna Blackeana  Nos. 8 

B Planting of S & H 

  Acalypha dwarf 'red'  Nos. 420 

  Alpinia purporata  Nos. 50 

  Duranta 'var' small leaf Nos. 690 

  Bamboo golden  Nos. 150 

  Duranta 'var' broad leaf  Nos. 275 

  Hamelia patens  Nos. 60 

  Ficus benjamina 'var'  Nos. 8 

  Hibiscus Hybrid  Nos. 160 

  Ficus panda  Nos. 610 

  Boganevillia sps  Nos. 95 

  Brassia Actinofolia  Nos. 5 

  Acalypha Green Nos. 284 

  Allamanda Nos. 23 

  Crotan  Nos. 15 

  Dreseana  Nos. 5 

  Euphorbia milisplende Nos. 24 

  Vadelia Nos. 186 

  Ribbon Grass Nos. 583 

  Jasminum sambac(Mogra) Nos. 56 

  Mussanda Philippica  Nos. 8 

C Ground Cover Plantation 

  Ophiopogon Jamburan  Sq.M. 19.8 

D Plantation of Lawn 

  Cynolon ductylon  Sq.M. 461 

E Seasonal & Perennial 

  Balsaminaceae Nos. 1472 

  Zinnia Nos. 500 

  French marigold  Nos. 441 

  Gaillardia  Nos. 306 

  Cosmos  Nos. 300 

    
Annexure: 4f – Academy Management Training   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Bauhinia Variegata  Nos. 2 

B Planting of S & H 

  Ficus panda  Nos. 16 
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  Allamanda Nos. 143 

  Acalypha tricolour  Nos. 282 

  Duranta 'var' small leaf  Nos. 67 

  Duranta speciose Nos.  

  Haelia patens  Nos. 86 

  Nerium Oleander  Nos. 90 

  Plambago Capensis  Nos. 120 

  Tecoma Capensis  Nos. 208 

  Tabernaemontana Coro.  Nos. 56 

  Arecs Palm Nos. 16 

  Thembergia erecta  Nos. 264 

  Alpinea Verigata  Nos. 4 

  Duranta Golden  Nos. 429 

  Chlora Fitum  Nos. 36 

  Verbena candesis Nos. 247 

  Begonia bonistr Nos. 5 

C Ground Cover Plantation 

  Rusellia Juncea  Sq.M. 3.6 

D Planting of Creeper 

  Petria Volubis  Nos. 1 

E Plantation of Lawn 

  Cynolon ductylon  Sq.M. 211.14 

    
Annexure: 4g – Academy Library   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Planting of S & H 

  Dreseana tricolour  Nos. 56 

  Duranta 'var' small leaf  Nos. 200 

  Duranta golden hybrid  Nos. 20 

  Hamelia patens  Nos. 100 

  Tecoma Capensis  Nos. 150 

  Hibiscus Lafrance  Nos. 170 

  Areca palm  Nos. 6 

  Alpinia Verigata  Nos. 19 

  Petua Volubis  Nos. 130 

  Acalypha Red Nos. 120 

  Acalypha Green Nos. 150 

  Langerstromia Indica Nos. 5 

  Jasminum Abyssinicum Nos. 100 

B Ground Cover Plantation 

  Asparagus Sprengri  Sq.M. 16 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 415.14 
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Annexure-4h (a) : Academy Plan Training Centre ‘A’   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Bauhinia Blakena  Nos. 2 

B Planting of S & H 

  Acalypha tricolour  Nos. 215 

  Duranta Nos. 260 

  Nerium Oleander  Nos. 80 

  Plambago Capensis  Nos. 40 

  Areca palm  Nos. 10 

  Cholaro Phytum speciose  Nos. 100 

  Hibisus hybrid  Nos. 374 

  Plectranthus scutellarioides Nos. 70 

  Cestrum nocturnum Nos. 20 

  Russelia equisetiformis  

Nos. 20 

  Erythrina Nos. 70 

  Cuphea hyssopifolia Nos. 15 

C Ground Cover Plantation 

  Asparagus sprengri  Sq.M. 7 

D Plantation of Lawn 

  Cynolon ductylon Sq.M. 181 

    
Annexure: 4h (b) – Academy Plan Training Centre ‘B’   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Planting of S & H 

  Tabermontana Coronoria  Nos. 60 

  Alpinia purporata  Nos. 10 

  Dracena Tricolour  Nos. 30 

  Ficus panda  Nos. 30 

  Tecoma Capensis  Nos. 150 

  Thumbeigia erecta  Nos. 140 

  Henelia Pattens  Nos. 40 

  Nerium  Nos. 80 

  Allmonda  Nos. 30 

B Ground Cover Plantation 

  Rusellia Juncea  Sq.M. 4.5 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 104.87 
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Annexure: 4i – Academy Cafeteria   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Areca lutescens Nos. 19 

  Plumeria alba Nos. 2 

  Cordic sabestina Nos. 2 

  Alstonia scholaris Nos. 1 

B Planting of S & H 

  Alpinia purporata  Nos. 253 

  Dreseana tricolour  Nos. 39 

  Duranta Golden 'hybrid'  Nos. 307 

  Hamelia patens  Nos. 123 

  Ficus panda  Nos. 278 

  Tecoma Capensis  Nos. 133 

  Hibiscus Hybrid  Nos. 119 

  Hibiscus Lafrance Nos. 85 

  Tabernaemontana coro.  Nos. 193 

  Acalypha red  Nos. 129 

  Acalypha tricolour  Nos. 319 

  Ficus bengamin  Nos. 2 

  Alpenia Vergata  Nos. 266 

  Crotan  Nos. 46 

  Duranta Verigata  Nos. 176 

  Lentana Depresa  Nos. 296 

  Russelia equisetiformis 

Nos. 39 

  ophiopogon Jamburan Nos. 51 

  Alpenia Vergata  Nos. 25 

  Dracena Tricolour Nos. 11 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 733.84 

 

Annexure: 5 – Director Bungalow   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Grivillia Robusta Nos. 6 

  Terminilia Cattapa  Nos. 13 

  Mango Nos. 5 

  Custard Apple Nos. 4 

  Pomegranate Nos. 5 

  Pomelo Nos. 5 

  Java Plum Nos. 1 

  Moringa (Moringa Oleifera)  

Nos. 3 

B Planting of S & H 

  Caliandra heamatocaephala  Nos. 24 

https://en.wikipedia.org/wiki/Russelia_equisetiformis
https://www.google.co.in/url?sa=t&rct=j&q=&esrc=s&source=web&cd=17&ved=0ahUKEwij9MWZnaTWAhWIu48KHVwaBXMQFghtMBA&url=https%3A%2F%2Fwww.bimbima.com%2Fherbs%2Fmiracle-tree-sahijanmoringa-moringa-oleifera%2F2268%2F&usg=AFQjCNExu0NimSmVXI5tflmjHLLlUdCQ5Q
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  Duranta 'var' small leaf  Nos. 421 

  Gardina Jasm.  Nos. 4 

  Hibiscus Snoflore  Nos. 196 

  Lxora Singaporensis  Nos. 32 

  Mussanda Philippica  Nos. 25 

  Nerium Oleander  Nos. 52 

  Tecomastans gaudichaud  Nos. 331 

  Ceasilipina pulcherima  Nos. 182 

  Bougainvillia sps  Nos. 837 

  Ficus benjamina  Nos. 49 

  Ficus panda  Nos. 91 

  Hemelia petens  Nos. 100 

  Acalypha red  Nos. 763 

  Hibiscus Hybrid  Nos. 0 

  Duranta Golden  Nos. 1580 

  Tabernaemontana Verig.  Nos. 52 

  Furcaria  Nos. 1 

  Hibscus Lufranca  Nos. 196 

  Poinsettia albida  Nos. 4 

  Bogain Villia thenna  Nos. 192 

  Acalypha deveppa  Nos. 730 

  Lady finger Nos. 100 

  pumpkin Nos. 5 

  bottle gourd Nos. 6 

  cucumber Nos. 6 

  Roses Nos. 45 

C Ground Cover Plantation 

  Cuphea hyssopifolia Sq.M. 4.2 

  Pluinsere Alba Nos. 2 

D Planting of Creeper 

  Allamanda Nos. 7 

E Plantation of Lawn 

  Cynolon ductylon  Sq.M. 1438.51 

    
Annexure: 6 – Recreation/VIP Guest House   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Ptricharda Palm Nos. 9 

  Azadarachta indica Nos. 85 

  Oreodaxa regia (Royal Palm) Nos. 2 

  Plumeria alba  Nos. 4 

  Terminilia Cattapa  Nos. 13 

  Bauhinia Blacknia  Nos. 40 

  Delonix Regia Nos. 25 
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  Peltophorum Ferrugium  Nos. 30 

  Amla Nos. 60 

  Mango Nos. 3 

  Sheesham Nos. 13 

  Isora(Gondi) Nos. 3 

  Cassia fistula Nos. 1 

B Planting of S & H 

  Cassia biflora  Nos. 261 

  acalypha green  Nos. 700 

  Duranta 'var' small leaf  Nos. 323 

  Duranta 'var' broad leaf Nos. 55 

  Nerium Oleander Nos. 280 

  Ceasilipina pulcherima  Nos. 355 

  Bougainvillia sps  Nos. 660 

  Plumbago Capensis  Nos. 50 

  Tabernamontana Varigated  Nos. 136 

  Duranta Golden  Nos. 1464 

  Acalypha red  Nos. 298 

  Hibiscus snoflore  Nos. 173 

  Gardenia Jasmonoides  Nos. 50 

  Hemilia patenis  Nos. 106 

  Diffenbachia exatica canulla  Nos. 20 

  Tecoma gaudichaudi Nos. 40 

  Ficus Repens( Pumila) Nos. 30 

C Ground Cover Plantation 

  Asparagus sprengri  Sq.M. 40.1 

  Euphorbia milisplende  Nos. 25 

D Planting of Creeper 

  Allamanda  Nos. 84 

  Vernonia  Nos. 200 

  Russlia junaca  Sq.M. 40.32 

  Vinca rosea hybrid  Sq.M. 12.2 

E Plantation of Lawn 

  Cynolon ductylon  Sq.M. 1846.15 

    
Annexure: 7 – Thandi Sadak and Jogging Track   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Planting of Creeper 

  Quisqualis indica  Nos. 252 

B Tree Plantation 

  Golden Bamboo  Nos. 73 

  Azadarachta indica Nos. 30 

  Peltophorum Feruginium Nos. 5 

  Millangtonia Hor Nos. 4 
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  Alustania Nos. 7 

  Dalbergia sissoo  

Nos. 20 

  Delonix Regia Nos. 25 

  Tebobia  Nos. 5 

  bauhinia blacknia Nos. 10 

C Plantation of S & H 

  Ceasilpina Pulcherima  Nos. 130 

  Poinsettia wite mini Nos. 28 

  Bougainvillia thima  Nos. 436 

  Golden Duranta  Nos. 66 

  Furcaria  Nos. 23 

  Nerium Varigated  Nos. 322 

  Hibiscus Varigated Nos. 42 

  Hibiscus Lafrance  Nos. 82 

  Yucca  Nos. 32 

  Langerstomia  Nos. 6 

  Sensiveria golden  Nos. 105 

  Gardenia  Nos. 15 

  Callistemon Lansuleotus  Nos. 55 

  Song of india Nos. 50 

  ophiopogon jamburan Nos. 180 

D Ground Cover Plantation 

  Alternatheria  Sq.M. 13.39 

    
Annexure: 8 – Hostel Block Planting Plan   

No. Description Unit 
 Approximate Physical 

Available Quantity 

  Plantation of S & H 

  Bougainvillia Red Nos. 32 

  Plantation of Lawn 

  Ptricharda Palm Nos. 7 

  Croton Nos. 25 

  Dracena tricolor Nos. 18 

  arica palm Nos. 8 

  hibiscus Nos. 9 

  Asparagus Sprengeri Nos. 17 

  Plantation of Lawn 

  Cynodon  Sq.M. 878 

INDIVIDUAL TERRACES WING 4 

  Plantation of Creeper 

  Bougainvillia shubhra  Nos. 38 

  Plantation of Lawn 

  Cynodon  Sq.M. 897 

INDIVIDUAL TERRACES WING 2 

  Plantation of Creeper Nos.   

https://en.wikipedia.org/wiki/Dalbergia_sissoo
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  Bougainvillia shubhra  Nos. 120 

  Plantation of Lawn Nos.   

  Bougainvillia  Nos. 30 

  Exora Nos. 4 

  musanda plant Nos. 2 

  Bougainvillia  Nos. 5 

  Gulphonia Nos. 9 

  Murraya paniculata Nos. 3 

  Hamelia Patens Nos. 3 

  Nerium oliander Nos. 4 

  Furn  Nos. 51 

  Plantation of Lawn 

  Cynodon  Sq.M. 813 

INDIVIDUAL TERRACES WING 3 

  Plantation of Creeper 

  Bougainvillia shubhra Nos. 75 

  Plantation of Lawn 

  Habisous Nos. 2 

  Ticoma Nos. 5 

  Ficus Nos. 2 

  Tabernamontana  Nos. 3 

  Plantation of Lawn 

  Cynodon  Sq.M. 822 

    
Annexure: 9 – Hostel Front of Wings – Garden   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Plumeria alba Nos. 13 

  Golden Bamboo Nos. 14 

  Bambusa Nana Golden  Nos. 19 

  Buddhas Bamboo Nos. 3 

B Planting of S & H 

  Lantana Depresa  Nos. 40 

  Acalypha green  Nos. 981 

  Hiwian Hibiscus  Nos. 146 

  Duranta Golden  Nos. 80 

  Ficus panda  Nos. 25 

  Thunbergia Erecta  Nos. 65 

  Nerium Oleander  Nos. 355 

  Ceasilipina pulcherima Nos. 252 

  Lentana sellovina  Nos. 60 

  Bougainvillia  Nos. 1335 

  Tabernamontana Varigated Nos. 90 

  Acalypha Batick  Nos. 160 
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  Acalypha Dwarf red Nos. 95 

  Sansevaria Golden Hanii Nos. 200 

  Lagerstromia Indica  Nos. 25 

  Agava Americana  Nos. 85 

  Tecoma gaudichaudi Nos. 615 

C Ground Cover Plantation 

  Weddelia  Sq.M. 500 

D Planting of Creeper 

  Eurphorbia Milli Splendens  Sq.M. 1 

E Plantation of Lawn 

  Cynodon Ductylon  Sq.M. 3134.58 

    
Annexure: 10 – Hostel Sides of Main Block Garden   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Oreodaxa regia  Nos. 11 

  (Arica Palm)  Nos. 16 

  (Ketmia Palm)  Nos. 3 

B Planting of S & H 

  Cassia biflora  Nos. 80 

  acalypha green  Nos. 325 

  Duranta Golden  Nos. 313 

  Ficus panda  Nos. 290 

  Nerium Oleander  Nos. 312 

  Bougainvillia sps  Nos. 449 

  Tabernomontana Variegata Nos. 58 

  Acalypha red Nos. 136 

  Plambago  Nos. 62 

  Duranta Vertigata  Nos. 32 

  Hibscus  Nos. 150 

  Lentana selvonia Nos. 24 

  Ambrala Palm Nos. 10 

  Poinsettia albida Nos. 2 

  furkeria Nos. 6 

  cycus palm Nos. 14 

  musanda plant Nos. 1 

  exora Nos. 25 

  Ashoka Nos. 7 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 1290.5 
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Annexure: 11 – Auditorium Landscaping   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Alstonia Scholaris  Nos. 16 

  Plumeria alba  Nos. 3 

  Oreodoxa Regia  Nos. 3 

  Peltophorum Ferrugium  Nos. 23 

  Grivillia Robusta Nos. 18 

B Planting of S & H 

  Duranta speciosa  Nos. 243 

  Ficus panda  Nos. 50 

  Lxora Hybrid  Nos. 40 

  Crotan  Nos. 103 

  Nerium Oleander  Nos. 230 

  Nerium (Dwarf)  Nos. 45 

  Song of India  Nos. 24 

  Acalypha Wilk. Tricolour  Nos. 508 

  Tabernamontana Varigated  Nos. 513 

  Exocoecaria Bicolour Nos. 0 

  Thavetia nerifolia  Nos. 125 

  Cassia biflora  Nos. 65 

  Heliconia sps  Nos. 20 

  Hamelia patens  Nos. 243 

  Ficus benjamina  Nos. 12 

  Ceasilpina Pulcherima  Nos. 140 

  Acalypha green/red/batick  Nos. 1426 

  Duranta Golden  Nos. 1575 

  Bougainvillia of different colours  Nos. 253 

  Callindra Haematocaephala Nos. 11 

  Tecoma gaudichaudi Nos. 110 

  Acalypha Miniatures Nos. 520 

  Snowbush Nos. 141 

  Vinca Nos. 60 

C Ground Cover Plantation 

  Asparagus sprengri  Sq.M. 17.64 

  Vinca rosea hybrid duraf  Sq.M. 10 

  Hebescus Varigated  Nos. 95 

D Plantation of Lawn 

  Cynolon ductylon  Sq.M. 666.22 
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Annexure: 12 – Row House 2 Bed Room Unit (Bungalow 5-8) 

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Bauhinia Variegata  Nos. 2 

  Plumeria alba  Nos. 12 

  Sliver Rope Nos. 2 

  Mango Nos. 15 

  Drum Stick Nos. 1 

  Millangtonia Hor Nos. 4 

  Amla Nos. 8 

  black berry Nos. 2 

  Terminilia catappa Nos. 1 

  Azadarachta indica Nos. 10 

  Ashok Nos. 1 

B Planting of S & H 

  Bougainvillia thima  Nos. 4 

  Hibiscus Snowflore  Nos. 157 

  Almenda  Nos. 171 

  Acalypha Batick  Nos. 160 

  Golden Duranta  Nos. 286 

   Duranta Green  Nos. 6 

  pomegranate Nos. 3 

  Lemon Nos. 4 

  Poinsettia albida Nos. 3 

  custard apple Nos. 3 

  Syzygium cumini (jamun) Nos. 4 

  Papaya Nos. 2 

  Guava Nos. 1 

  Jasminum Nos. 65 

  Drycena Tricolour Nos. 7 

  Song of india Nos. 10 

  Heloconia  Nos. 140 

  umbrella palm Nos. 4 

  Money Plant Nos. 6 

  tulsi Nos. 36 

  sansevieria golden Nos. 75 

  Dracaena Nos. 5 

  Cotton Plant Nos. 1 

  Almenda  Nos. 7 

  ptricharda Palm Nos. 1 

  Areca palm Nos. 2 

  Bird of paradise  Nos. 4 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 427.29 
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Annexure: 13 – Row House 3 Bed Room Unit (Bungalow 9-12) 

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Azadritcha  Nos. 0 

  Tebobia  Nos. 1 

  Banhinia Blakena  Nos. 0 

  Gulmohar (Dallanix)  Nos. 0 

  Terminilia catappa Nos. 0 

  Codia Nos. 0 

  Syzygium cumini (jamun) Nos. 0 

  Mango Nos. 0 

B Planting of S & H 

  Duranta Spesciosa Vari  Nos. 208 

  Nerium Oleander  Nos. 50 

  Acalypha Batic  Nos. 100 

  Bougainvillia Nos. 20 

  Hibscus  Nos. 15 

  pomegranate Nos. 5 

  Lemon Nos. 2 

  Tecomacapensis  Nos. 1 

  Aegle marmelos  

Nos. 0 

  papaya Nos. 0 

  Plumeria (champa)  

Nos. 0 

  aglaonema Nos. 10 

  Exora Nos. 0 

  erica palm Nos. 10 

  Plumeria alba Nos. 1 

  Royal Palm Nos. 3 

  Banana Nos. 1 

  custard apple Nos. 0 

  Zinnia Nos. 60 

  golden duranta Nos. 100 

C Plantation of Creeper 

  Allamanda  Nos. 0 

D Plantation of Lawn 

  Cynolon ductylon  Sq.M. 289 

    
Annexure: 14- Row House Officers (Bungalow 1-4)   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Grevelia Nos. 3 

  Guava Nos. 1 

  Mango Nos. 2 

https://en.wikipedia.org/wiki/Aegle_marmelos
https://en.wikipedia.org/wiki/Plumeria
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  Ashok Nos. 15 

  Terminilia catappa Nos. 9 

  Plumeria Alba Nos. 7 

  Dalbergia sissoo  

Nos. 2 

  Azadritcha  Nos. 2 

  Guraad Nos. 2 

  Syzygium cumini  

Nos. 1 

  peepal Nos. 1 

B Planting of S & H 

  Bougainvillia  Nos. 115 

  Acalypha Red/Green  Nos. 442 

  Nerium Oleander  Nos. 5 

  Jasminium Sambac  Nos. 16 

  Habiscus Nos. 25 

  Papaya Nos. 10 

  Curry tree  

Nos. 1 

  Lemon Nos. 4 

  Banana Nos. 10 

  Jasminum sambac  Nos. 20 

  custard apple Nos. 3 

  Nyctanthes arbor-tristis  

Nos. 1 

  Aegle marmelos (bel patri) Nos. 3 

  pomegranate Nos. 3 

  Jatropha Nos. 2 

  Clerodendrum Nos. 1 

  Golden Duranta Nos. 50 

  Balsom Nos. 100 

  zinnia Nos. 70 

  umbrella palm Nos. 10 

 Helianthus Nos. 80 

C Plantation of Creeper 

 Allamanda  Nos. 84 

D Plantation of Lawn 

 Cynolon ductylon  Sq.M. 435.71 

    
Annexure: 15 (a) – Staff Housing   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Millingtonia Hortensis  Nos. 4 

  begonia blakeana Nos. 0 

  Dalbergia sissoo (Sheesham) Nos. 5 

  Mango Nos. 1 

  Murraya koenigii (curry leaf) Nos. 0 

  ceasilpina pulcherima Nos. 0 

https://en.wikipedia.org/wiki/Dalbergia_sissoo
https://en.wikipedia.org/wiki/Syzygium_cumini
https://en.wikipedia.org/wiki/Curry_tree
https://en.wikipedia.org/wiki/Nyctanthes_arbor-tristis
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  Casia samia Nos. 8 

  Papaya Nos. 9 

  Guava Nos. 2 

  Syzygium cumini Nos. 1 

B Planting of S & H 

  Acalypha Green  Nos. 380 

  Bougainvillia Sps  Nos. 120 

  Nerium Oleander Nos. 90 

  Duranta Golden  Nos. 96 

  Ficus Benjamina  Nos. 1 

  Hibiscus  Nos. 8 

  Dabbi Tobernamentma  Nos. 8 

  Jasminum abyssimicum Nos. 8 

  Exora Nos. 1 

  Murraya paniculata Nos. 1 

  Jasminum sambac 

Nos. 1 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 503.34 

    
Annexure: 15 (b) – Post Office Landscaping   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Banana Nos. 4 

  Casiasamia Nos. 1 

  Dalbergia sissoo  

Nos. 4 

  mango Nos. 2 

  Ashok Nos. 1 

  Azadirachta indica Nos. 2 

B Planting of S & H 

  Gardinia Nos. 12 

  Bougainvillia sps  Nos. 45 

  Aclepha  Nos. 40 

  Allmenda  Nos. 20 

  Duranta Golden  Nos. 30 

  Plambago  Nos. 10 

  Erythrinia  Nos. 1 

  Ficus benjamina  Nos. 4 

  Jasminum abyssimicum Nos. 20 

C Ground Cover Plantation 
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Annexure: 16 (a) – Service Gate   

No. Description Unit 
 Approximate Physical 

Available Quantity 

  Narium  Nos. 12 

  Thavetia Nerigolia Nos. 13 

  Tecoma gaudichaudi Nos. 10 

  Pongamia pinnata(kanji) Nos. 1 

  Alstonia tree Nos. 3 

  Orange Nos. 1 

  Boganevillia sps  Nos. 5 

  Allamenda  Nos. 37 

  Melia azedarach(bakan) Nos. 2 

    
Annexure: 16 (b) – Landscaping Outside Cafeteria   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Oreodoxa Regia  Nos. 8 

B Planting of S & H 

  Areca palm  Nos. 7 

  Farucaria Nos. 6 

  Bougainvillia Pixi  Nos. 159 

  Nerium Oleander Nos. 113 

  Aclypha Red Nos. 613 

  Aclypha Tricolour Nos. 169 

  Thuja occidentalis Nos. 2 

  Murraya paniculata(madhu kamini) Nos. 3 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 387.6 

    
Annexure: 17 A – Green House (Indoor Plants) 12” POT 

No. Description Unit 
 Approximate Physical 

Available Quantity 

  Agleonema Pseudobra  Nos. 110 

  Agleonema Silver King  Nos. 320 

  Asparagus sprengri Nos. 140 

  Calathea zabrina  Nos. 200 

  Draceana Mahatama  Nos. 12 

  Draceana Marginata  Nos. 22 

  Diffenbachia Amoena  Nos. 210 

  Diffenbachia Exotica Cami Nos. 50 

  Ficus Benjamina  Nos. 28 

  Ficus Benjamina Varigata Nos. 4 

  Monstera Delicosa  Nos. 100 

  Philodenderon sps  Nos. 5 
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  Schefflera Varigata  Nos. 138 

  syngonium sps  Nos. 240 

  Juniper  Nos. 65 

  Alpinia Varigata  Nos. 70 

  Adenium Obesum  Nos. 30 

  Podocarpus sps  Nos. 22 

  Ophiopogon  Nos. 150 

  Crytanthus Bromeliodes  Nos. 35 

  Brunfelsia Americana  Nos. 30 

  Aphelandra Criatata  Nos. 5 

  Manihot Varigata  Nos. 5 

  Heliconia Sps  Nos. 22 

  Cholorophytum Speciosa  Nos. 76 

  Bird of Paradise  Nos. 51 

  Beaucarnea Recurvata  Nos. 6 

  Begonia Sps  Nos. 20 

  Pandanus  Nos. 136 

  Maranta Sps  Nos. 168 

  Rose Hybrid  Nos. 522 

  Spathiphyllum Nos. 108 

  Cana  Nos. 2 

  Lily  Nos. 82 

  Euphorbia milisplende Nos. 95 

  Hibiscus lafrance  Nos. 72 

  Dracena colorama tricolour Nos. 90 

  Murraya paniculata(madhu kamini) Nos. 32 

  Aralia Balfour Nos. 14 

  Jasminum sambac Nos. 25 

  Ixora singaporensis  Nos. 26 

  Epipremnum aureum(Mini Plant) Nos. 62 

  Plumeria Alba Nos. 70 

  Crotan  Nos. 53 

  Ferkeria Nos. 5 

  Song of India Nos. 70 

  Plectranthus scutellarioides Nos. 60 

  Kalanchoe blossfeldiana Nos. 263 

  Chrysanthemum Nos. 307 

    
Annexure: 17 B – Palms 12” Potted Plant   

No. Description Unit 
 Approximate Physical 

Available Quantity 

  Chrysalidocarpus Lutesc  Nos. 35 

  Kentia Palm  Nos. 52 

  Licuala Grandis  Nos. 56 

  Pritchardia Pacifica Nos. 38 
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  Trinax Parviflora  Nos. 2 

  Cycas  Nos. 44 

  Zamia Fururacea  Nos. 12 

    
Annexure: 17 C – Flower in beds (Seasonal & Perennial) 

No. Description Unit 
 Approximate Physical 

Available Quantity 

  Chrysanthemum Nos. 200 

  Cosmos  Nos. 300 

  Gaillardia  Nos. 600 

  Zinnia Nos. 300 

  French marigold  Nos. 200 

  Balsaminaceae Nos. 204 

    
Annexure: 18 – Tree Plantation   

No. Description Unit 
 Approximate Physical 

Available Quantity 

  Alstonia Scholaris Nos. 37 

  Azadarichta Indica Nos. 443 

  Bauhinia Blacknia  Nos. 307 

  Cassia Javinaca  Nos. 30 

  Cassia Fistula  Nos. 17 

  Callistemon Lansuleotus  Nos. 4 

  Ceasalpina Pulcherima  Nos. 227 

  Cordia Sabistina  Nos. 62 

  Delonix Regia  Nos. 440 

  Erythrinia Vatigata  Nos. 78 

  Grevillia Robusta  Nos. 48 

  Jacaranda Mimosifolia  Nos. 46 

  Langerstromia Indica  Nos. 119 

  Melia Azadarchta  Nos. 513 

  Millangtonia Hor  Nos. 159 

  Ficus Benjamina  Nos. 12 

  Samanea Saman  Nos. 6 

  Peltophorum Feruginium Nos. 240 

  Spathodica Campanulata  Nos. 88 

  Ashoka  Nos. 119 

  Termenilia Cattapa  Nos. 32 

  Banana  Nos. 70 

  Bougenvillia of different col.  Nos. 947 

  Bamboo  Nos. 434 

  Mango Nos. 49 

  Gauva  Nos. 58 

  Amla  Nos. 125 

  Pride of India  Nos. 42 
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  Arjun  Nos. 46 

  Alustania  Nos. 74 

  Sheesham Nos. 334 

  Ziziphus(Bair) Nos. 51 

  Tamarindus indica(Imli) Nos. 14 

  Banyan (Bargad) Nos. 3 

  Peepal Nos. 27 

  Punica granatum(Anaar) Nos. 26 

  Syzygium cumini(Jamun) Nos. 2 

  Nerium oleander(yellow) Nos. 45 

  Tecoma  Nos. 80 

  Mulberry(Shahtoot) Nos. 2 

  Lime Nos. 7 

  Jackfruit(Kathal) Nos. 2 

  Capparis decidua(kair) Nos. 25 

  Prosopis cineraria(khejri) Nos. 20 

  Palash(Khakar) Nos. 60 

  Diospyros melanoxylon(tendu) Nos. 110 

  Madhuca longifolia(Mahua) Nos. 12 

  Eucalyptus(nilgiri) Nos. 17 

  Thussa Nos. 11 

  Guraad Nos. 13 

  Anthriscus cerefolium(chervil) Nos. 37 

  Nyctanthes arbor(harshringar) Nos. 3 

  Pongamia pinnata(kanji) Nos. 36 

Annexure: 19 – Old L&T Project office( Now Subordinate office) 

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Tree Plantation 

  Ashok Nos. 2 

  Gulmohar (Dallanix)  Nos. 2 

  Eucalyptus Nos. 15 

B Planting of S & H 

  Duranta Golden Nos. 232 

  Boganevillia sps  Nos. 107 

  Tecoma  Nos. 26 

  Ficus benjamina Nos. 2 

  Ferkeria Nos. 2 

  Hibiscus lafrance  Nos. 184 

C Plantation of Lawn 

  Cynolon ductylon  Sq.M. 257.07 
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Annexure: 20 – Indoor Plant in Academy Premises   

No. Description Unit 
 Approximate Physical 

Available Quantity 

A Planting of S & H 

  Agleonema Pseudobra  Nos. 49 

  Agleonema Silver King  Nos. 144 

  Draceana Mahatama  Nos. 63 

  Draceana Marginata  Nos. 5 

  Diffenbachia Exotica Cami Nos. 22 

  Ficus Benjamina  Nos. 71 

  Ficus Benjamina Varigata Nos. 17 

  Philodenderon sps  Nos. 46 

  Schefflera Varigata  Nos. 130 

  syngonium sps  Nos. 33 

  Juniper  Nos. 110 

  Podocarpus sps  Nos. 2 

  Heliconia Sps  Nos. 27 

  Cholorophytum Speciosa  Nos. 23 

  Beaucarnea Recurvata  Nos. 24 

  Pandanus  Nos. 64 

  Maranta Sps  Nos. 46 

  Rose Hybrid  Nos. 160 

  Lily  Nos. 3 

  Hibiscus Sps Nos. 60 

  Dracena colorama tricolour Nos. 45 

  Murraya paniculata(madhu kamini) Nos. 15 

  Aralia Balfour Nos. 53 

  Jasminum sambac Nos. 4 

  Ixora singaporensis  Nos. 32 

  Epipremnum aureum(Mini Plant) Nos. 17 

  Plumeria Alba Nos. 4 

  Crotan  Nos. 62 

  Song of India Nos. 31 

  Areca palm  Nos. 91 

  Ptricharda Palm Nos. 59 

  Ribbon Grass Nos. 14 

  Acrostichum aureum(Golden Fern) Nos. 23 

  Araucaria columnaris(Christmas Tree) Nos. 20 

  Golden press Nos. 9 

  Terminilia Cattapa  Nos. 2 

  Bassia scoparia(Kochia) Nos. 8 

  Golden Duranta  Nos. 86 

  Ashok Nos. 52 

  Putranjiva Nos. 46 

  Thavetia Nerigolia Nos. 14 
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  Boganevillia sps  Nos. 32 

  Ficus Panda Nos. 36 

  Azadirachta indica Nos. 5 

  Alovera Nos. 4 

  Thussa Nos. 2 

  Euphorbia milisplende Nos. 45 

  Poinsettia white Nos. 7 

  Green fern Nos. 2 

  Robinia pseudoacacia(Golden brush) Nos. 10 

  Gerbera jamesonii Nos. 10 

  Allamenda  Nos. 15 

  Mimosa pudica(chui Mui) Nos. 2 

  Kalanchoe blossfeldiana Nos. 2 

  Ocimum tenuiflorum(Tulsi) Nos. 2 

  Zingiber officinale(Adarak) Nos. 16 

  Jatropha curcas Nos. 19 

  Cymbopogon(Lemon Grass) Nos. 4 

B Plantation of Creeper 

  Pyrostegia venusta(begonia venusta) Nos. 26 

 

2  Scope of Work 

2.1  The Contractor should carry out maintenance work of gardening of the area as 

specified in section-V keeping the plants (trees, shrubs, hedges, Ground covers and 

lawn area) in healthy and vigorous growing conditions adopting standard work 

practices, using standard quality of equipments and applying fertilizer, insecticide, 

pesticides and good quality garden soil, manure, and consumables etc.  

The fertilizers, insecticide, pesticides and good quality garden soil, sand, earthen pots, 

manure, and consumables as per clause-4.12 of section-V, special condition of 

contract etc shall be provided by the Academy on demand. 

2.2  The complete maintenance of gardening work of the Academy premises is classified 

and earmarked in Layout Plan drawing enclosed with the bid document, in following 

manner:  

I.  “Z" AREA - Maintenance and up keeping of Garden Area around the Buildings, 

terrace gardens and cleaning of unwanted vegetation of its surroundings on day 

to day basis.  

II.  "Y" AREA - Maintenance and up keeping of tree plantation area and cleaning of 

unwanted vegetation of trees plantation area and in non plantation area (service 

trench, storm water drain and open patches) on day to day basis. 

III. "X" AREA - Maintenance and up keeping tree plantation area and cleaning of 

unwanted vegetation on periodical basis. 

IV. "N" AREA - Maintenance and up keeping of Nursery /Green House including 

potted plants, on regular basis. 

2.3 Excavation of earth pit for new plantation work in designated areas and plantation of 

new plants, shrubs, trees etc. complete as per clause-4.9 of Section-V and other terms 

and conditions of contract. 
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2.4 Minimum Number of Manpower   

2.4.1 The contractor has to employ sufficient numbers of manpower for 

performance of contractual obligations. However the contactor should 

employ minimum 1170 man days in every month, except for the month of 

February where the minimum count shall be 1080. 

2.4.2  The scale of manpower prescribed above is the minimum requirement on 

regular basis, however the contractor shall be required to provide the services 

as stipulated in the 'Specification of Work, Scope of Work and Special 

condition of Contract’ at Section-V and ‘Bill of Quantities’ at Section-VI by 

deploying extra workmen and supervisor, if required. If for this purpose 

additional man power is required, it shall be the responsibility of the 

contractor to provide the same at his own cost and no extra payment shall be 

admissible on this account. 

3  SEPCIFICATION OF WORK 

3.1  " Z" AREA - Maintenance and up keeping of Garden Area around the Buildings & 

terrace gardens of the premises and cleaning of unwanted vegetation of its 

surroundings on day to day basis. 

3.1.1  The contractor has to remove, regularly, the weeds and growth of unwanted 

shrubs, trees (specifically "Shoobabool”) grown in gardening and lawns areas. 

Contractor shall have to engage required number of persons for de-weeding 

of unwanted vegetation growth. Besides de-weeding contractor shall have to 

carry out cutting mowing applying manures, fertilizers insecticides, pesticides 

as required and watering as per need, to keep the lawn green & in best 

aesthetic look.  

3.1.2  The scope of work includes cutting mowing, mulching, forking, watering, 

pruning, applying manure, applying pesticides, insecticides etc. for 

maintenance of lawns, hedges, shrubs, flower bed trees etc.  

3.1.3  The garden area & surrounding area of buildings shall require removing 

unwanted and undesirable shrubs, weeds, grass, trees, plants etc. The 

contractor shall keep garden area free of weeds and unwanted / undesirable 

shrubs, grass, trees, plants on regular basis .The contractor shall ensure to 

remove the entire root system to eradicate / minimize these unwanted and 

undesirable plants. 

3.1.4  The scope of work include the applying fertilizer as needed in periodical basis 

Exercise proper caution and take measures necessary to avoid plant burn.  

3.1.5  Inspect all plants including lawn for disease or insect damage weekly. Treat 

affected material immediately with prescribed insecticides and fungicides.  

3.1.6  Remove damaged or diseased growth from trees, shrubs ground covers and 

lawn regularly whenever noticed.  

3.1.7  Immediately remove any dead or dying plants not in a vigorous thriving 

condition. Replacement shall be the same species. The minimum size ( 

Height) of replaced plant should be as under: 

Tree plants   -  2000 mm 

Shrubs plants   -  450 mm  

Creepers plants  -  600 mm 

Ground cover plants  -  300 mm 

Flower bed   -  150 mm 
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No extra cost will be paid for replacement of such plant 

3.1.8  Mow lawn regularly whenever found overgrown with lawn mower. Remove 

clippings, also use light roller to give uniform level.  

3.1.9  Toping of lawns with good garden soil as per the requirement.  

3.1.10  Trim all trees and shrubs to establish desired form, habit and appearance, as 

per instruction. 

3.1.11  As it becomes evident that certain lawn and ground covers have not uniformly 

or properly established, dried or damaged, it should be replanted in the areas 

immediately with the same plants and quantity as specified and maintain as 

specified for 90% coverage of healthy, actively growing grass and ground 

covers. 

3.1.12  The Contractor shall, without any additional charge to the employer, renew or 

replace any dead or defective plants/grass/lawn and shall fully maintain the 

whole landscape during contract period.  

3.1.13  The Contractor shall keep the site of works neat and clean during the 

execution of the work. Any debris found at or near the site of work shall be 

removed immediately as and when so required by the Architect/Project 

Engineer in Charge.  

3.1.14  The scope of work include irrigation of planting areas as required to ensure 

active growth keeping areas moist but not saturated. 

3.1.15  Re stake, tighten, repair guys and reset to proper grades or upright position 

any plants that are not in their proper growing position. 

3.1.16  SEASONAL FLOWER PLANTS / Flower Bed 

The Contractor shall have to identify the seasonal flowers to be grown in 

designated area, in consultation with the employer, in advance. Depending 

upon the area where type of seasonal flower plants are to be grown, required 

number of seedling of the variety identified, shall be provided by the 

contractor. It will be the responsibility of the contractor to replace seedlings 

if they die or perish in any other way. After planting the seedlings contractor 

shall have to carry out all good horticultural practices likely watering, 

manuring, aeration, deweeding applying of pesticides/insecticides etc. to 

ensure proper growth and blooming of the flowers. After the end of blooming 

season the plants shall be removed and shall be utilized for preparing compost 

for which the contractor shall make the arrangement. Sometimes soil of the 

flower beds may be required to be replaced for maintaining fertility or for 

some other reason.  

3.1.17  A tentative list of different types of seasonal flowers and shrubs to be grown 

in different seasons is listed below. 

Winter: Summer : Rainy Seasons : 

1.  Dahlias Mixed 

2.  Aster Hybrid (tall) 

3.  Phlox 

4.  Single petunia Fi-Hybrid 

5.  Lobellia 

6.  Pansy Giant Fi Hybrid 

7.  Antirrhinum Fi Hybrid 

1.  Portulaca 

2.  Gompherena 

3.  Gillardia 

4.  French marigold 

5.  Zinnia Pimula cut 

& come again 

6. Amarant hus 

(Repacked) 

7.  Petunia Single 

1.  Zinnia 

2.  Kochia 

3.  Sunflower 

4.  Gompherena 

5.  French 

Marigold 

6.  Portulaka 

7.  Croepisis 
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8.  Antirrhinum Fi Hybrid 

(M.P.) 

9.  Antirrhinum Fi Hybrid 

(L.D.) 

10.  Pansy Swiss 

11.  Antirrhinum Tall (Majus) 

12.  Star Phlox Twinkle 

13.  Verbena Mammoth 

14.  Calendula Fi Hybrid 

15.  Salvia Mixed Hybrid 

16.  Antirrhinum 

17.  Aster Dwarf 

18. Single petunia bedding Mix 

19.  Antirrhinum Dwarf 

20.  Marigold Inca Fi Hybrid 

21.  Phlox 

22.  Desert pea 

23.  Double Petunia Fi-Hybrid 

24.  Ornamental Kale 

25.  Chrysanthemum 

8.  Balsam  

9.  Sunflower Double 

Dwarf 

10.  Celosia 

Circatata 

11.  Celosia forest 

fire 

12. Zinnia Giant 

Double flowering 

8.  Balsam 

9.  Gledulus 

10.  Galardia 

11.  Celosia 

12.  Cockscomp 

13.  Kamini 

3.1.18  Perennial Flower Bed : In case of beds where perennial plants are planted 

contractor shall carry out all the good horticultural activities likely watering, 

manuring, aeration, deweeding applying of pesticides/insecticides etc. to 

ensure proper growth and blooming of the flowers and plants. 

3.1.19  There are various variety of hedge in the premises. Contractor shall be 

required to carry out good horticultural practices like watering, manuring, 

aeration, mulching, forking applying of pesticides and insecticides etc. for the 

proper growth of the hedge. Regular cutting shall be done to maintain proper 

shape and neatness to give aesthetic and pleasant look.  

3.1.20 various types of trees have also been planted in the premises. Maintenance of 

these plants including watering manuring, aeration, cutting pruning, mulching 

applying pesticides/insecticides, etc. shall be the responsibility of the 

contractor. 

3.1.21  The contractor has to make "Thala" ( a soccer type shallow soil pit around the 

tree for aeration, proper watering) for each and every tree.  

3.2  "Y" AREA - Maintenance and up keeping of tree plantation area and cleaning of 

unwanted vegetation of trees plantation area and in non plantation area (service trench 

, storm water drain and open patches ) on day to day basis. 

3.2.1  Various types of trees & shrubs have also been planted in this designated area. 

Maintenance of these trees including watering manuring aeration, applying 

pesticides/insecticides, pruning, cutting, mulching etc. shall be the 

responsibility of the contractor. 

3.2.2  The contractor has to make "Thala" ( a soccer type shallow soil pit around the 

tree for proper aeration, watering) for each and every tree.  

3.2.3  The contractor has to remove, regularly, the weeds and growth of unwanted 

shrubs, trees (specifically "shoo babool) of these areas, on regular basis. The 
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contractor should keep this area neat and orderly at all time during contract 

period. 

3.2.4  Contractor shall have to engage required number of persons for de-weeding 

removing of unwanted vegetation growth.  

3.2.5  It is the responsibility of the contractor to trim, prune, cut all the trees and 

shrubs, to established desired form, habit and aesthetic and pleasant look 

appearance  

3.2.6  This area comprises services trenches for cable, pipe lines etc. and non 

plantation area. It is the responsibility of contractor to keep clean all area over 

service trench and non plantation area by removing unwanted and undesirable 

shrubs, weeds, grass, trees, plants etc., at all time during contract period. The 

contractor shall ensure to remove the entire root system to eradicate / 

minimize these unwanted and undesirable plants, specifically, "shoo babool".  

3.2.7  The scope of work include the applying fertilizer & manure etc as needed in 

periodical basis Exercise proper caution and take measures necessary to avoid 

plant burn.  

3.2.8  The scope of work includes the replenishment of soil, if necessary.  

3.2.9  Inspect all plants for disease or insect damage weekly. Treat affected material 

immediately with prescribed insecticides.  

3.2.10  Remove damaged or diseased growth from trees, shrubs ground covers and 

lawn regularly whenever noticed. 

3.2.11  Immediately remove any dead or dying plants not in a vigorous thriving 

condition. Replacement shall be the same species. The minimum size ( 

Height) of replaced plant should be as under:  

Tree plants   -  2000 mm.  

Shrubs plants   -  450 mm 

Creepers plants  -  600 mm 

Ground cover plants  -  300 mm 

Flower bed   -  150 mm 

No extra cost will be paid for replacement of such plant 

3.2.12  As it becomes evident that certain trees / shrubs have dried or damaged, it 

should be replanted in the areas immediately with the same plants and quantity 

as specified. The Contractor shall, without any additional charge to the 

employer, renew or replace any dead or defective plants/ and shall fully 

maintain the whole landscape during contract period.  

3.2.13  The scope of work include irrigation of planting areas as required to ensure 

active growth keeping areas moist but not saturated. 

3.2.14  Re stake, tighten, repair guys and reset to proper grades or upright position 

any plants that are not in their proper growing position. 

3.3  "X" AREA - Maintenance and up keeping tree plantation area and cleaning of 

unwanted vegetation on periodical basis.  

3.3.1  Various types of trees & shrubs have also been planted in this designated area. 

Maintenance of these trees including watering manuring aeration, applying 

pesticides/insecticides, pruning, cutting, mulching etc. shall be the 

responsibility of the contractor. 

3.3.2  The contractor has to make "Thala" ( a soccer type shallow soil pit around the 

tree for proper aeration, watering) for each and every tree. 
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3.3.3  The contractor has to remove, regularly, the weeds and growth of unwanted 

vegetation around tree (1.00 mt dia,) on regular basis for proper growth of 

tree. 

3.3.4  Contractor shall have to engage required number of persons for de-weeding 

removing of unwanted vegetation growth.  

3.3.5  It is the responsibility of the contractor to trim, prune, cut all the trees and 

shrubs, to established desired form, habit and aesthetic and pleasant look 

appearance  

3.3.6  The scope of work include the applying fertilizer and manure etc as needed in 

periodical basis Exercise proper caution and take measures necessary to avoid 

plant burn.  

3.3.7  Inspect all plants for disease or insect damage weekly. Treat affected material 

immediately with prescribed insecticides/ pesticides / fungicides. 

3.3.8  Remove damaged or diseased growth from trees, shrubs ground covers and 

lawn regularly whenever noticed.  

3.3.9 Immediately remove any dead or dying plants not in a vigorous thriving 

condition. Replacement shall be the same species. The minimum size (Height) 

of replaced plant should be as under: 

Tree plants   -  2000 mm 

Shrubs plants   -  450 mm 

Creepers plants  -  600 mm 

Ground cover plants  -  300 mm 

Flower bed   -  150 mm 

No extra cost will be paid for replacement of such plant 

3.3.10  As it becomes evident that certain trees / shrubs have dried or damaged, it 

should be replanted in the areas immediately with the same plants and quantity 

as specified. The Contractor shall, without any additional charge to the 

employer, renew or replace any dead or defective plants/ and shall fully 

maintain the whole landscape during contract period. 

3.3.11  The scope of work include irrigation planting areas as required to insure active 

growth keeping areas moist but not saturated. Regular irrigation as necessary 

to avoid erosion and gulling.  

3.3.12  This area is complete Jungle area but maximum number of tree plantation has 

been done in this area as mentioned at Annexure 18 of clause 1 of this section. 

There are certain trees and plant which are grown naturally. It is the 

responsibility of contractor to removing unwanted and undesirable shrubs, 

weeds, grass, in periodical basis (two times in a year) during the contract 

period. The contractor shall ensure to remove the entire root system to 

eradicate / minimize these unwanted and undesirable plants, specifically, 

"Shoobabool".  

3.4  " N" AREA - Maintenance and up keeping of Nursery /Green House including potted 

plants, and up keeping on regular basis basis.  

3.4.1  Area earmarked for nursery is to be maintained as nursery for propagation of 

plants. This place shall be used for storage of mother plants, budding or any 

other activities related with the storage and propagation of plants.  

3.4.2  There are number of potted plants placed in the Nursery / Green House and in 

different building of the Academy. Number of potted plants, its varieties are 

specified at annexure 17A & B of Clause 1of this section. The Contractor shall 
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maintain these potted plants in the nursery / green House. The Contractor shall 

maintain the nursery / green House for replenishment and multiplication of 

plants.  

3.4.3  It shall be the responsibility of the contractor to placed the potted plant from 

Nursery to different buildings, time to time for interior arrangement. The 

potted plant will be used in functions, seminars, training courses or even in 

normal working days in rooms of Guest Houses, Academy Building, 

Auditorium, Recreation Complex, and other building and places in the 

Academy premises.  

3.4.4  The potted plants shall be maintained by the contractor by applying good 

horticultural practices like watering, manuring, aeration, applying 

pesticides/insecticides and replacing the soil of the pot as and when required, 

removing dead leaves, cleaning leaves & stem, to give it shining look, 

cleaning & colouring of flower pots.  

3.4.5  All dead plants, including ornamental one shall have to be replaced 

immediately. Replacement shall be the same species and size as originally 

planted. No extra cost will be paid for replacement of such plants.  

3.4.6  All dead dying and yellowing leaves and dead flowers should be removed 

daily.  

3.4.7  All plant with woolly, hairy or velvet leaves and cacti are to be dusted 

regularly.  

3.4.8  Moss grass, string, stems required for some potted plant shall be provided 

adequately. These moss stick shall be changed time to time as per the 

requirement.  

3.4.9  If any pests or diseases are found on plants, they should be sprayed thoroughly 

with suitable insecticide / pesticide or fungicide, paying particular attention to 

the underside of the leaves. The insecticide / pesticide or fungicide shall be 

used strictly according to the manufacture's instruction.  

3.4.10  All pots shall looks all time neat, clean and painted regularly. 

3.4.11  If it is found that any earthen pot of potted plant is damaged or in bad shape, 

the contractor shall replace it with new one. However it will be the 

responsibility of contractor to replace the plant in new pot with intact 

condition. No extra payment will be admissible on this account. The cost of 

pot will be recovered from the contractor. 

4      SPECIAL CONDITION OF CONTRACT 

4.1  The Contractor should maintain gardening and landscape area in the Academy, 

keeping in mind the cleanliness, aesthetic appeal and pleasant look ,whole the year.  

4.2  Contractor should ensure that gardening should be maintained as per the original 

concept.  

4.3  The scope of work include to prepare, provide, maintain the indoor plants, suited to 

the specific locations in different buildings within the Academy premises. 

4.4  The scope of work includes manuring, replenishment of soil, cutting, pruning, 

trimming of trees, hedges, bushes flower beds etc, on regular basis, to enhance the 

aesthetic appeal in the premises. 

4.5  The Contractor shall arrange manpower, equipments, to carry out the maintenance 

work in all respect.  

4.6  The scope of work include irrigation of garden work as required to insure active 

growth of plants, keeping areas moist but not saturated.  
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4.7  It is the responsibility of contractor to re stake, tighten, repair guys and reset to proper 

grades or upright position any plants that are not in their proper growing position.  

 

4.8  Preparation of New Plants 

4.8.1  The Contractor will have responsibility of producing new plants from seeds, 

stem cuttings, stem sections, leaf cuttings, divisions, plantlets, air laying, 

grafting, etc. Also he will have to produce new cultivars and hybrids of 

existing plants. No extra payment shall be made in this regard.  

 

4.9  Plantation Work: 

4.9.1  The contractor shall do the new plantation work in designated area, as per the 

instruction / drawing, to be issued at that time. The reproduced plants / sapling 

prepared at nursery from seeds, stem cuttings, stem sections, leaf cuttings, 

divisions, plantlets, air laying, grafting, etc. shall be utilized for this purpose. 

Preparation of pits/ bed shall be include the following and shall be payable on 

Item Rate basis. 

4.9.2  Excavation of pits in all kind of soil, soft or hard murram, loos clay, in hard 

rock by manual / mechanical equipments/ chiseling etc. including spreading 

the excavated material anywhere within the academy premises, as per the 

instructions. The pit size for plantation will be as under: 

For tree plantation - 1 m X 1 m X 1 m 

For shrubs, Hedges and creepers - 0.60 m X 0.60m X 0.60 m 

For ground cover plantation - the trench should be1 mX1mX0.30 m deep 

The contractor will not be paid extra when the size of excavated pit is 

exceeding the required size. 

4.9.3  After excavation of required size pit for plantation, the pit is to be treated with 

insecticide powder of repute approved make with 0.04 concretization @ 

15gm/Sq mt or as per manufacturer's specification, before filling it with earth 

and manure. 

4.9.4  The clods and lump free soil and manure mixed uniformly in ratio of 2:1 to 

be filled in prepared pit. 

4.9.5  Before plantation required fertilizer shall be applied in prepared pit. 

4.9.6  The garden soil and manure to be filled in the pit shall be in such a way that 

top of pit / trench/ bed remains at the level of the surrounding ground level 

after water, leveling and consolidating. 

4.9.7  Once the mix of soil and manure filled, for plantation of plant a planting hole 

to be dig out which would be wide enough to allow the roots and to be inserted 

at the correct level. Insert the plant carefully and return the soil-manure mix 

around and between the roots and firm it well and water the plant, 

immediately. 

4.9.8  Immediately after plantation of plant, if necessary, the planted plant to be 

fixed with stake of hard wood including tying it with rope, 

4.9.9  After plantation, during the contract period, the contractor should take care 

and maintenance of planted plant as per the scope of work as specified at 

clause 2 of this Section. Throughout the contract period the contractor shall 

carry out the maintenance and up keeping of new plantation work under the 

scope of maintenance of Gardening work as specified at clause 2&3 of this 

Section. No extra shall be payable on that account.  
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4.9.10  The contractor shall without any additional cost renew or replaced any dead 

or defective plant if found dead in new plantation. The replacement shall be 

the same species and size as originally planted.  

4.10  The civil work, the part of landscaping such as flag stone edging, flag stone walk 

ways, masonry retaining walls, brick on edging, rockery etc. shall be within the scope 

of work. It shall be responsibility of the contractor to repair and maintain. These civil 

work, part of the landscape in good condition. It includes the cost of material and man 

power etc. No extra payment would be admissible in this regard.  

4.11  Equipments & Machinery to be arranged by the Contractor:  
4.11.1 All tools tackles and equipment required for execution of work shall be 

provided by the contractor. 

4.11.2  The Agency shall arrange minimum following equipments, machineries, 

vehicles, tools tackles essential for effective mechanized gardening work.  

(i) Motorized Lawn mower- 2 nos 

(ii) Mechanized Lawn mower - 4 nos 

(iii) Motorized hedge cutter - 1 no 

(iv) Water cane with long spouts - 20 nos 

(v) Hand sprayers pump for pesticide & insecticides - 4 nos 

(vi) Scissors ( Hedge Cutters) - 5 nos 

(vii) Grass cutters - 20 nos 

(viii) Good quality flexible hose pipes (minimum 80 no’s (length 30 meters 

each) for every contract year). 

(ix) Grass cutting sward - 5 nos 

(x) Sharp spatula, spade, crowbars, spikes, pickaxe, shovels, axes, Geru, 

Sutli, Cane basket, Bamboo, Balles, Iron Pots (Tasla/Tagari) etc - as 

per the requirement. 

(xi) Fuel operated/motorized brush cutter 01 no. 

(xii) Tree pruner with pruning saw and support pipe – 01 no. 

(xiii) Good quality metal water Sprinkler/rain gun /long range sprinkler with 

all associated & attachment – 20 nos. 

(xiv) Water nozzle/water gun  attachment for hose pipe (40 no’s) 

(xv) Handy Spray pumps capacity 1800 ml – 10 nos. 

(xvi) 2 HP – Submersible pumps – 1 no. 

(xvii) 3 HP – Submersible pumps – 1 no. 

(xviii) All Safety items such as hand gloves, protective eye glasses, 

masks/body covers, etc. Suitable quantities. 

(xix) Other tools & equipments essential for gardening work 

4.11.3 It is the responsibility of the contractor to arrange the machines and equipment 

as described above. The machines and equipment deployed by the Contractor, 

as agreed under the contract shall be kept inside the Academy premises and 

maintenance, repair and upkeep of the machines & equipment shall be the 

responsibility of the contractor.  

4.11.4  Apart from the machines and equipment deployed by the contractor, as agreed 

under the contract, the contractor shall arrange machines if required necessary 

for the up keeping of the garden.  
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4.12 Consumable to be supplied and payable on item rate basis:   

4.12.1 The contractor shall supply the Fertiliser, insecticide, pesticide, manure, 

garden soil and sand   as per the specification, on item rate basis. The delivery 

of material shall be in accordance with the periodical schedule, as per the 

requirement arises, during the contract period.  

4.12.2 The payment of material shall be made after receipt of bill along with 

necessary documents pertaining to the delivery. 

4.12.3 The Fertilizer, insecticide, pesticide supplied shall be, first receipt in central 

store of Employer. Thereafter, it will be issued to the contractor as per the 

requirement, time to time.       

4.12.4 FERTILISER: The contractor shall arrange the fertilizer on item rate basis. 

The fertilizer N-P-K,  Urea, DAP and bio fertilizer of ISI make of repute 

manufacturer i.e NFL, RCF, IFFCO, KRIBHCO or any equivalent approved 

makes,   The supply shall be  as per the schedule or as and when required as 

per the instruction of Officer in charge  or horticulture consultant . 

4.12.5 Pesticide / INSECTICIDE AND FUNGICIDE: The contractor shall supply 

the Pesticide / insecticide and Fungicide of repute manufacturer’s i.e Bayer, 

ICI Jeneca, BASF, Dhanuka, Chamble Fertiliser or any equivalent approved 

makes and approved by Central Insecticide Board (CIB). The supply shall be 

as per the schedule or as and when required as per the instruction of Officer 

in charge or horticulture consultant. The pesticide, insecticide or fungicide 

shall be applied as per the manufacture's suggestions and advised by the 

officer in charge or Horticulture consultant.  

4.12.6 MANURE: The manure shall be well decayed/decomposed cow obtained i 

dry conditions from local source as approved by the Officer in Charge. The 

manure shall be free from straws, earth soil, pebbles, foreign material and any 

other extraneous matters.  The supply shall be as per the schedule or as and 

when required as per the instruction of Officer in charge or horticulture 

consultant. 

4.12.7 Garden Soil: The contractor shall supply the good quality garden top soil from 

outside for the purpose of pot filling, topping of lawns, relaying of lawns, new 

plantation work, replenishment in flower bed etc. Natural, fertile mixture of 

good quality soil suitable for garden work shall be supplied, as per the 

approval of officer in charge.  The Garden soil shall free from heavy clay, 

lumps, sandy looms, stones, weeds, and also free from foreign materials such 

as muruam, shingles, rocks, building rubbish. The pH value of soil shall range 

between 6 to 8.5. One sample from every 100 cu mt of soil got tested for Ph 

value from the laboratory. If the soil (earth) is rejected, the same should be 

replaced immediately by the contractor at his own risk and cost. The supply 

shall be as per the schedule or as and when required as per the instruction of 

Officer in charge or horticulture consultant. The contractor shall arrange for 

regular Soil testing from reputed laboratory for fertility parameters at interval 

of 3 months.  

4.12.8 SAND: The contractor shall supply good quality NARMADA sand for mixing 

in soil as and when required. The supply shall be as per the schedule or as and 

when required as per the instruction of Officer in charge or horticulture 

consultant. 

4.13 The Consumable as specified in clause 4.12 of this section are only payable on Item 

rate basis. Other consumables, fertilisers, conditioners, bone meals, fish meal, any 

organic / inorganic compounds, insecticide, fungicide required during the contract 
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period for effective maintenance and up keeping of garden shall be the responsibility 

of the contractor. No extra amount will be admissible in this account.  

4.14 The Contractor shall keep the site of works neat and clean during the execution of the 

work. Any debris found at or near the site of work shall be removed immediately as 

and when so required by officer in charge. 

4.15 The contractor shall maintain records of maintenance procedures including man 

power, description of tasks, application of fertilizers/ pesticide/ insecticide/ fungicide, 

manure, schedule of, irrigation etc., and submit copies of maintenance records to 

Officer in Charge appointed by the Owner, on regular basis. 

4.16  Preparation of manure from garden garbage: Suitable earth pits available in the 

academy premises should be developed for collecting dead leaves, material received 

from, cutting, pruning, mowing etc to convert it in to manure (bio compost manure). 

It is the responsibility of the contract to prepare the manure by this method and utilize 

during maintenance period. Necessary arrangement, consumables, accessories, 

material etc required to convert the manure shall be responsibility of the contractor. 

no extra payment will be admissible in this account.  

4.17  The Contractor shall have to employ trained / skilled supervisor, gardener (malis), 

workman & Hedgers.  

4.18  Garbage Disposal: It will be the responsibility of the contractor to dispose of the 

garbage received from cleaning, de weeding, removal of unwanted vegetation, 

cutting, pruning, outside the premises of the Academy on day to day basis. The 

contractor shall dispose of this garbage outside the municipal area, designated for the 

purpose. No extra payment shall be made in this account.  

4.19  No compensation shall be payable to the Contractor for any damage caused by rain, 

storms, earthquakes and other calamities during the execution of work.  

 

4.20  UNIFORM: 

4.20.1 The Contractor has to provide a distinct uniform to its workman, different 

from the employees of employer.  

4.20.2 The uniform shall be kept in neat, tidy and wearable condition. Proper 

shoes and nameplate/ID Card will be the integral part of uniform.    

4.20.3 The employees should be supplied with (Two sets of all weather uniform 

per contract year) with logo of the company inscribed on it, by the agency 

at its cost. The workman should use these uniforms in clean condition 

and properly ironed. 

4.20.4 The Contractor/agency ensure that the workman employed by them 

always wear proper uniform as prescribed by the Contractor.  

4.20.5 All the personnel engaged by the agency shall be provided with photo 

identity cards.  

4.21  Commencement & Completion of Work 

 The contractor will start work within 7 days from the date of signing of agreement. 

The initial annual service contract shall be for two years from the actual date of 

commencement of work. On completion of the contract period, if the service of the 

contractor found satisfactory the Academy may extend the contract on same rates, 

terms and conditions, if mutual agreed.  

4.22  The scale of man days prescribed under clause 2.4.1 above is the minimum 

requirement on monthly basis, however the contractor shall be required to provide 

the services as stipulated in the Specification of Work, Scope of Work and Special 
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condition of Contract at Section V and Bill of Quantities at Section VI. If for this 

purpose additional man power is required, it shall be the responsibility of the 

contractor to provide the same at his own cost and no extra payment shall be 

admissible on this account.  

4.23  Quality Work :It will be the responsibility of the contractor to maintain the high 

standard practices of maintenance services of Horticulture and gardening work with 

specified machines and other material and should ensure that garden work should 

maintained to the satisfaction of the employer. 

4.24  Looking to the nature of the work , if the employer is satisfied that due to gross 

negligence or deficiencies of improper execution of work, on the part of the 

contractor, the live stock of garden and horticulture is likely to suffer irreparable loss 

or damage , the employer shall at liberty to revoke the contract without any notice or 

any payment for any likely loss to the contractor, and take over the garden and 

horticulture of the Academy and take further necessary steps to save the live stock of 

garden and horticulture at the cost and risk of the contractor.  

4.25  The sub standard work due to any reason will be considered as breach of the terms 

and conditions under the agreement. 

 

4.26  Routine Maintenance Work Schedule: 

Operation    Frequency 

i  Watering  Check all planting areas and pits and water as 

often as necessary to ensure that planting 

medium does not dry out. 

ii  De – Watering  Fortnight or as required. 

iii  Forking of plant beds  Monthly or as required. 

iv  Edging  Monthly or as required. 

v  Fertilizing  six monthly or as required. 

vi  Spraying to control 

disease pests which may 

impair  

Quarterly or as required by occurrence of 

predators and disease. 

vii  Grass cutting  When found over grown. 

viii  Trimming of 

shrubs/ground cover  

Monthly or as and when required and to give 

aesthetic and pleasant look 

ix  Pruning of tree  As and when required 

  Mulching  As and when required 

 

4.27  WATER: For the irrigation of complete garden work the arrangement of water for the 

irrigation will be as under:  

4.27.1  Water required for irrigation purpose for all the landscape garden areas 

including those located on building terraces shall be released by the Owner to 

the Contractor free of cost.  

4.27.2  The area, where irrigation system is not installed the irrigation water will be 

provided through various water points made available. The contractor should 

make necessary arrangement for hoses, manpower etc. at its own. No extra 

shall be paid in this regard.  
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4.27.3  Due to scarcity, specifically in summer season if academy is not in position to 

supply water, it will be the responsibility of the contractor to arrange the 

sufficient quantity of water by deploying water tankers to bring the water from 

any outside source. The cost of water and transportation charges for this 

purpose will be paid on item rate basis on actual deployment of tankers. 

4.27.4  It will be the sole responsibility of contractor to keep the garden green and 

good condition by making necessary arrangements for providing water to the 

garden if automated irrigation system non-functional.  

4.27.5  It is the prime responsibility of the contractor to ensure that any plantation 

work/garden should not get damaged due to want of irrigation or lack of water. 

Although the Academy will make complete efforts to make available the 

water through its automated irrigation system but due to its limitations and 

limited irrigation schedule, the contractor should compensate the irrigation by 

deploying tankers and by manual means drawing water from different water 

point. No extra shall be payable on account of Manual transportation of Water 

in certain otherwise unapproachable areas. 

4.28  It is the responsibility of contractor to keep the premises clean from the dry leaves, 

unwanted grasses, shrubs, weeds etc. including removing the waste material received 

from the cutting, pruning, mowing etc.  

4.29  The Contractor(s) shall not be entitled to any compensation for any loss suffered by 

him  

a. On account of reduction in the scope of work. 

b. On account of suspension of work, on abandon by the contractor after award of 

work. 

4.30  The contractor shall provide all facilities to the Employer and for his authorized 

representative to make frequent inspections of nursery, garden area and ascertain the 

progress/quality of various categories of trees/plants etc. maintained by them.  

4.31  Contractor’s quoted rate shall include the cost of transportation of tools and plants to 

and fro from the site, taxes etc. It shall be clearly understood that no claim for any 

extra payment on account of taxes etc., shall be entertained after the work is awarded. 

However any statutory variation due to change of Govt. laws shall be payable to the 

contractor on actual basis on submission of proof of evidence.  

4.32  The safe custody and up-keep of various categories of plants brought to site/planted 

in the premises the sole responsibility of the Contractor and he shall employ sufficient 

supervisory personnel to ensure the safety of these items.  

4.33  While executing the work, the Contractor shall ensure that existing cables/pipes 

lines/structures/fittings are not damaged and if due to his negligence, these are 

damaged, the same shall be set right with no extra cost to the employer.  

4.34  The Contractor shall co-ordinate his work with other agencies employed by the 

employer and ensure that the work of other agencies are not hampered in any way 

during the duration of the contract.  

4.35  Trees shall be straight and symmetrical with the crown and having a persistent main 

stem. The size of crown shall be in good cover all proportion to the height of the tree.  

4.36  Small trees and shrubs shall be well formed with a crown typical of the species of 

variety. 

4.37  Safety Measures: The Agency shall abide the safety measures for carrying works at 

the site as per labour laws.  
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4.38  Electricity: The employer shall provide the electricity connection at single point at 

the site free of cost. It will be the responsibility of the contractor to make its own 

arrangement for the supply at different places, for execution of work. 

4.39  Terms of Payment 

4.39.1  No mobilization advance and secured advance will be paid. 

4.39.2  Bill should be prepared and submitted by the contractor in three copies on 

monthly basis. 
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National Judicial Academy 
 

 

 

Financial Bid 

 

 

Section-VI Bill of Quantities 

for  
 

Providing Gardening services at the 

Academy campus 
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Section–VI (‘A’): Bill of Quantities (Price Schedule) 

(First year of Contract) 

Bid No. : NJA/Admin/Services-08/2024/02/ Dated: 05/03/2024 

Note: The contract prices for both the year should be quoted separately, if rate for Second year is not quoted in 

Section VI (‘B’) rate quoted for first year will be treated as same for both year. 

 

 

 

 

[Financial bid shall be submitted in the format attached in excel sheet] 

 

 

 
Note: - The rates shall be inclusive of all duties, transportation etc. at FOR National Judicial Academy, Suraj Nagar basis (excluding 

G.S.T.). 

 

 

 

Signature of Authorized Signatory 

Seal 
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Section–VI (‘B’): Bill of Quantities (Price Schedule) 

(Second year of Contract) 

Bid No. : NJA/Admin/Services-08/2024/02/ Dated: 05/03/2024 

Note: The contract prices for both the year should be quoted separately, if rate for Second year is not quoted in 

Section VI (‘B’) rate quoted for first year will be treated as same for both year. 

 

 

[Financial bid shall be submitted in the format attached in excel sheet] 

 

 

 
Note: - The rates shall be inclusive of all duties, transportation etc at FOR National Judicial Academy, Suraj Nagar basis (excluding 

G.S.T.). 

 

 

Signature of Authorized Signatory 

Seal 
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NATIONAL JUDICIAL ACADEMY 
 

Section – VII 

 

FORMS OF SECURITIES 

 

          Acceptable forms of securities are annexed. Bidders should not complete the 

Performance and Advance Payment Security forms at this time. Only the successful Bidder 

will be required to provide Performance and Advance Payment Securities in accordance with 

one of the forms, or in a similar form acceptable to the Employer. 

 

Annexure- A: Bid Security (Bank Guarantee) 

 

Annexure- B: Performance Bank Guarantee 
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Annexure- A 

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS,______________________ [Name of Bidder] (hereinafter called “the Bidder”) has submitted his 

bid dated_____________[date] for Providing Gardening services at the Academy campus [name of 

Contract] (hereinafter called “the Bid”). 

 

KNOW ALL PEOPLE by these presents that We______________[name of bank] of 

_____________________(name of country) having our registered office at 

____________________________(hereinafter called “the Bank”) are bound unto National Judicial 

Academy, Bhadbhada Road, Suraj Nagar, Bhopal [name of Employer] (hereinafter called “the Employer”) 

in the sum of_________________________  for which payment well and truly to be made to the said 

Employer the Bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ______day of_________20______ 

 

THE CONDITIONS of this obligations are: 

 

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in the Form 

of Bid;    or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid 

validity: 

(a)  fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

(b)  fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, or 

(c)  does not accept the correction of the Bid Price pursuant to Clause-25 of the Instructions to 

Bidders (ITB); 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 

the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying 

the occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date________ after the deadline for submission 

of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the Employer, 

notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should 

reach the Bank not later than the above date. 

 

DATE_______________ SIGNATURE OF THE BANK_______________________ 

 

WITNESS______________________SEAL_____________________ 

 

[Signature, name and address] 

_______________________________________ 

Note: 

1. The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 15 of the Instructions to Bidders. 

2. 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer before 

the Bidding documents are issued. 
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(Annexure-B) 

 

PERFORMANCE BANK GUARANTEE 

 

To:  ____________________________________ [name of Employer] 

____________________________________ [address of Employer] 

 

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract ___________________ 

No._________dated_____________to execute____________________________________________ [name 

of Contract and brief description of Services] (hereinafter called “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of_______________________[ amount of guarantee]1  

______________________________________ [In words], such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand, and without cavil or argument, any sum or sums within the limits 

of_____________________________________ [amount of guarantee]1 as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. We hereby waive the 

necessity of your demanding the said debt from the Contractor before presenting us with the demand. We 

further agree that no change or addition to or other modification of the terms of the Contract or of the Services 

to be performed there under or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of 

any such change, addition or modification. 

 

This guarantee shall be valid until 60 days from the date of expiry of the Contract period. 

 

Signature and seal of the guarantor__________________________________ 

Name of Bank___________________________________________________ 

Address________________________________________________________ 

Date___________________________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract and denominated in Indian Rupees. 

 

 


