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NATIONAL JUDICIAL ACADEMY
P.O. Suraj Nagar, Bhadbhada Road, Bhopal, 462044
Tel- EPABX — 0755- 2432500

INVITATION FOR E-BID

Bid No. : NJA/Admin/Services-08/2026/03 Date: 11/05/2026

The National Judicial Academy invites e-bids from experienced contractors/agencies for the
following service.

No. Name of Service Bid Security (Rs.)

1 | Providing Gardening Services at the Academy Campus Rs. 15,75,000/-

Bid document can be downloaded from NJA website. Bids must be submitted online on or
before 17:30 hours on 02/06/2026. For Bid document and other details, please visit www.nja.gov.in
or Www.eprocure.gov.in.

Bids shall be submitted online only at CPPP website: http://www.eprocure.gov.in/app.
Manual Bids shall not be accepted.

The Bids shall be opened on 04/06/2026 at 11:30 hours. The Employer has the right to reject
any or all Bids without assigning any reason(s).

Director
National Judicial Academy
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NATIONAL JUDICIAL ACADEMY
P.O. Suraj Nagar, Bhadbhada Road, Bhopal, 462044 (MP)
0755- 2432500

Technical Bid
DOMESTIC COMPETITIVE BIDDING

BID NO: NJA/Admin/Services-08/2026/03 Dated: 11/05/2026

Providing Gardening services at the Academy

Name of Work
campus

Bid Security Rs. 15,75,000/-

Last Date and Time for receipt of Bids Up to 17:30 hours on 02/06/2026

Time and Date of Opening of Bid 04/06/2026 at 11:30 hours.

Place of Opening of Bid National Judicial Academy, Bhopal

Officer Inviting Bid Director, National Judicial Academy
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Check List to be submitted along with Bid documents

No. | Particular Remark

1. | Bid Security should have the validity period as mentioned under clause-15 of Section-I of Yes/No
the Bid document and should only be in the form of Account payee Demand Draft, Fixed
Deposit Receipt, Banker’s Cheque, e-payment or Bank Guarantee in prescribed format from
any of the commercial bank, in favour of “National Judicial Academy” payable at Bhopal.

Rs. in the form of valid up to enclosed.

2. | Copies of Registration certificate under various Statutory, laws viz. PAN, GST, ESIC, EPF, Yes/No
Labour license etc., whichever is applicable to carry out the services, are enclosed as
Annexure__. (Ref. Section-I).

3. | Formal forwarding letter in standard printed form addressed to the Employer Yes/No

4. | Certificate of authentication by owner for experience of similar type of works. Yes/No

5. | Detailed methodology indication the procedures of execution of work and schedule of Yes/No
completion of the work.

6. | Copies of original documents defining the constitution or legal status of the firm/ Yes/No
organization.

7. | Power of attorney of the authorized signatory signing the Bid. Yes/No

8. | Total monetary value of work/supplies performed for each of the last three year. Yes/No

9. | Whether covering letter as per Bid document along with the financial bid i.e. “Form of Yes/No
contractor’s Bid” is enclosed. (Appendix-I).

10. | Whether all columns of the Bid documents are filled and signed by authorized signatory Yes/No
invariably or not, including each point of “Information regarding Qualification of Bidders”
in Section-1I.

11. | If required please enclose a separate sheet as per the given format of Bid document duly Yes/No
filled and mention the same in the appropriate column of Bid document as “Details enclosed
as per annexure ”. Whether separate sheet enclosed or not.

12. | Statement regarding details of pending litigation and Bankruptcy is enclosed as Yes/No
Annexure___.

13. | Supporting documents to prove the financial standing is enclosed as Annexure___. Yes/No

14. | Copies of all enclosures are self-attested. Yes/No
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No. | Particular Remark

15. | Statement regarding correction/modification is enclosed as Annex___. Yes/No

16. | Authorization to seek references from Banker is enclosed as Annex . (Ref. Clause 2 of Yes/No
Sec.-l).

17. | Documentary proof for minimum required experience and value of similar type of work Yes/No
performance along with the list of clientele is enclosed as Annexure__ (Ref. Clause 2 of
Section-I).

18. | The annual turnover to be shown is only for the services of Horticulture, Gardening Services Yes/No
and value of no other services included in it. (Ref. Section-1I).

19. | Copy of valid license to run Gardening Services is enclosed. Yes/No

20. | The value of work and period shown are distinctively for the service provided in the area Yes/No
of Horticulture, Gardening Services. (Ref. Clause-2 of Section-I).

21. | Audited Balance Sheet/Profit & Loss Statement for the FY 2023-24 to 2025-26 is enclosed Yes/No
as Annexure___ showing value of Horticulture, Gardening Services separately.

22. | Reports on the financial standing of the Bidder:-
(a) Profit and loss statements. Yes/No
(b) Auditor’s report for the past three years.

23. | Financial offer for two years separately quoted and submitted (Soft Copy) Yes/No

It is certified that I/We have enclosed all the required documents as mentioned above. Also the Bid
document is duly filled and signed by me.

Seal & Signature of Contractor

Note:-

Please put (\) on Yes or No, whichever is applicable .

Supporting documentary proof for all the above mentioned items duly self- attested should be enclosed.
In case the audited report for the immediate proceeding year is not complete, please enclose the
provisional statement certified by self/ Chartered Accountant along with justified reason for unaudited

report.
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PROFILE OF ORGANISATION

NJA

Profile of the Company/Agency ;

1. | Name of the Company/Firm/Organization

2. | Legal status of the Firm/Organization

3. | Registration/License no. of the firm

4. | Name of the Principal/Head of Organization

5. | Postal Address

6. | Year of Establishment

7. | Year of commencement of Business

8. | Place of registration

9. | Principal place of business

10. | Power of attorney of signatory of Bid (Attach)

11. | If registered as a Company, please indicate if copy
of certificate of incorporation is enclosed.
(@) Furnish the name of Chairman/Managing
Director
(b) Names of Directors their occupation and address
If registered as a Firm, please indicate if copy of
registration enclosed?
() Furnish names of partners their occupation and
addresses.
If registered under Shops & Establishment, please
indicate if copy of Registration with latest renewals
enclosed?
(a) If it is a proprietary concern name and address of
the Proprietor.
(b) If Partners are there, their name and address and
occupation of partners

12. | Is your Company/Agency carrying out any other

trade/ business in addition to Garden Services?
Furnish particulars of the other trade/business
carried out.
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Statutory Requirements

1.

Have you registered under ESI Act? If so, enclose copy of
registration. Enclose copy of latest remittance made by your
Agency towards ESI.

ESIC Registration No.

Have you registered under Employees Provident Fund and
Miscellaneous Provision Act? If so, enclose copy of
Registration. Enclose copy of latest remittance made by your
Agency towards EPF.

EPF Registration No.

Have you registered under G.S.T Act.? If so, enclose copy of
Registration. Enclose copy of latest remittance made by your
Agency under the Act.

Goods & Service Tax Registration details

Have you registered with State/Central Labour
Authorities. If so, enclose copy of registration.

Labour License No.

General Details

Telephone No.(s)

Mobile No.(s)

Fax No.

E -mail

Web site

ol Ol |lw|N| P

Please provide the details of Permanent Account
Number of the agency issued by the Income Tax
Authorities.

I certify that all the information furnished above is true to my knowledge. | have no objection to NJA verifying
any or all the information furnished in this document with the concerned authorities, if necessary. 1 also certify that |
have understood all the terms and conditions indicated in the Tender document and in agreeing for the same, | am
signing this document as an authorized signatory in the capacity of

Date: [/ /20 Signature :

Place: Name :
Designation :
Agency Address :
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SECTION-I: INSTRUCTIONS TO BIDDERS (ITB)

INDEX
Clause | Description Page
1 Scope of Bid 10
2 Eligible Bidders 10
3 One Bid per Bidder 12
4 Cost of Bidding 12
5 Site Visit 12
6 Content of Bidding Documents 12
7 Clarification of the Bidding Document 13
8 Deleted 13
9 Amendment of Bidding Document 13
10 Language of the Bid 13
11 Documents comprising the Bid. 13
12 Bid Prices 13
13 Currencies of Bid and Payment 14
14 Bid Validity 14
15 Bid Security 14
16 Alternative proposal by Bidder 15
17 Format and signing of Bid 15
18 Sealing & Marking of Bid 15
19 Dead Line for submission of Bid 15
20 Late Bid 15
21 Modification and Withdrawal of Bids 15
22 Bid Opening 16
23 Clarification of Bid 16
24 Examination of Bids and Determination of Responsiveness 16
25 Correction of Errors 17
26 Evaluation and Comparison of Bid 17
27 Award Criteria 17
28 Notification of Award and Signing of Agreement 18
29 Assignment or Sub letting 18
30 Corrupt or Fraudulent Practice 18
31 Jurisdiction 19
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Scope of Bid

1.1

1.2

1.3

1.4

The National Judicial Academy (referred to as Employer in these documents) invites
e-bids for Providing Gardening services at the Academy campus (as defined in these
documents and referred to as “the Works”) as per the requirement indicated in the bid
document, on rate contract basis for a period of two years.

The successful bidder will be expected to provide the services during the specified
contract period on annual contract basis (or extended period on mutual consent) as
described in the contract data.

The contract is for a period of two years, subject to it being renewed at the end of first
year on the basis of the satisfactory performance of the agency/party. Further the
employer may extend the contract period beyond two year on mutual consent with
the contractor on completion of satisfactory service of the second year of contract.
The general contract data, character and the scope of the work is illustrated and
defined by the Specifications and the Bill of quantities here with attached and as
shown in the Contract data.

Source of Funds

1.5

The Employer is a society funded by the Government of India and has sufficient funds
in Indian currency for execution of the Services

Eligible Bidders

2.1

2.2
2.3

2.4

2.5
(@)

(b)

The invitation for e-bids is open to all Indian firms/ Indian organizations/ Indian
contractor/ Indian agencies/ Indian residents of repute meeting the eligibility criteria
as defined in clause 2.5 of this Section.

All bidders shall provide in Section-I1, Form of Bid and Qualification information.
If Government owned/controlled organization is willing to participate, they will have
to produce a certificate of competent authority authorizing it to participate in the
tender.

The bidder shall not be under a declaration of ineligibility for corrupt and fraudulent
practice issued by the Academy in accordance with sub clause-30.1

Eligibility criteria/Qualification of Bidder:
The intending bidder must have three year experience as prime contractor;
having successfully completed similar works during last 7 (seven) year ending last

day of month previous to the one in which bid application are invited, as per the
following:

Three similar completed works each costing above Rs. 126.00 lakh or two similar
completed works each costing above Rs. 189.00 lakh or with one similar work costing
above Rs. 252.00 lakh.

OR
The intending bidder must have a full-fledged nursery having average financial
turnover of above Rs. 100.00 lakh during last 3 (three years) ending 31% March of
previous financial year.
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2.6

2.7

2.8
2.9

2.10

2.11

2.12

2.13

2.14

2.15

NJA

Financial Solvency

The bidder should have a solvency of Rs. 10,00,000/- (Rupees Ten Lakhs). A
certificate to this effect may be enclosed from the banker.

Intending bidder must submit documentary evidence in support of 2.5 (a) & (b) above
in the form of certified copy of work orders, completion certificates, payment details
etc. indicating the period of work and total cost of the work. The certificate of
completion of work should be issued by the Principal Employer.

Similar nature of work shall mean "HORTICULTURE, GARDENING WORK"

All bidders shall provide in Section—II qualification information in prescribed format
regarding average annual turnover (AATO), experience in similar work, details of
key personnel, plants and equipments and proposed methodology.

The contractor shall submit the details in Section-11 regarding the equipments which
are essential for carrying out the work, as specified in Clause-4.11 of Section-V.

The contractor shall submit the details in Section-1l regarding the qualification and
experience of Key Personnel (Principal Technical Representative), as specified in
Clause-7 of Section-I1I.

The bidder should, undertake their own studies and furnish with their bid a detailed
methodology supported with equipment & manpower planning and its deployment
duly supported with broad calculations and quality control procedure proposed to be
adopted, justifying their capability of providing such services over the contract
period.

All bidders shall include the following information and documents with their bids in
Section-11 whichever is applicable to carry out the contract services.

a. Copies of original documents defining the constitution or legal status of the
firm/organization, place of registration, and principal place of business, power of
attorney of the authorized signatory signing the Bid.

b. Total monetary value of the similar work performed for each of the last 3 (three)
year.

c. Experience in works of a similar nature and size for each of the last three years,
and detail of works under way or contractually committed; and Employer who
may be contacted for further information on those contracts.

Major items of equipment’s proposed to carry out the contract.

e. Qualification and experience of key site management and technical personnel
proposed for the contract.

f. Reports on the financial standing of the Bidder, such as scan copy of income tax
return, balance sheet, profit & loss statements and auditor’s report for the past
three years.

Authority to seek reference from bidder’s banker, if required.

Information regarding any litigation, current or during the last five years, in which
the bidder is involved, the party concerned and disputed amount.

In addition, the intending bidder has to submit the following:

(i) Permanent Income tax account number.

(i) Particulars of registration with appropriate tax authority.

(iii) Goods & Service Tax registration certificate.

Even though the bidder meets the above qualifying criteria, they are subject to be

disqualification if they have;

a) Made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and / or

s Qe
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b) Record of poor performance such as abandoning the works, not properly
completing /performing the work, inordinate delay in completion, forming
litigation history, or financial failure etc.

¢) In the case of any agency that have previously provide to NJA, such services,
should have provided it satisfactorily in the sole opinion of NJA, failing which
the bid can summarily be rejected.

2.16 To qualify for the contracts or the package of contract for which the bids are invited
in the IFB, the bidder must qualify in his technical bid evaluation.

2.17  Sub-contractors’ experience and resources shall not be taken into account in
determining the bidder’s compliance with the qualifying criteria.

One Bid per Bidder

3.1  Each bidder shall submit only one bid. A bidder who submit or participate in more
than one bid will cause all the proposals with the Bidder’s participation to be
disqualified.

Cost of Bidding

4.1  The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

5.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the nature and intricacies of the works, and obtain all information from the
Employer that may be necessary for preparing the bid and entering in to a contract for
execution of the Works. The cost of the visiting the site shall be at the Bidder’s own
expenses.

Content of bidding Documents

6.1  The Works and services required, procedure, methodology and contract terms are
prescribed in bidding documents listed below.

i. Invitation for Bid (IFB)
ii. Instruction to Bidders: Section — |
iii. Forms of Bid & Letter of Acceptance: Section —II
iv. General Conditions of Contracts: Section-II1.
v. Contract Data: Section—1V
vi. Special Conditions of Contract (Specification of Works, Scope of Works): Sec.-V
vii. Bill of Quantities/Financial Bid: Section —VI.
viii.  Forms of Securities: Section — VII.
6.2  Bidding Documents supplied should be completed and uploaded with the bid.

6.3  The bidder is expected to examine all the instructions, forms terms and specifications
in the bidding documents. Failure to furnish all information required by the bidding
document or submission of a bid not substantially responsive to the bidding
documents in every respect will be at the bidder’s risk and may result in the rejection
of its bid.
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10

11

12

Clarification of the Bidding Document

7.1 A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing. The Employer will respond to any request for clarification
that he received earlier than 7 days prior to the dead line for submission of bids.

Deleted

Amendment of Bidding Document.

9.1  Before the deadline for submission of the bids, the Employer may modify the bidding
document by using addenda.

9.2  Any addendum thus issued shall be the part of the Bid document.

9.3  To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bid, the Employer may extend, if necessary, the dead line
for submission of bids.

Language of the Bid.
10.1  All documents related to the bid shall be in the English language.

Documents comprising the Bid.
11.1 The bid submitted by the bidder shall comprise the following:
a) Technical Bid
i. Complete set of bid documents as downloaded, duly filled in and signed on all pages
and at different places as required of the tender documents, comprising of all
information relating to AATO, experience, personnel and equipment’s and
methodology. (Scan Copy)
ii. Proof of submission of Bid Security (Scan Copy)
iii. All other document listed in sub clause-2 & 6 of Section-1 except the priced Bill of
Quantities. i.e. except Section-VI (Scan Copy)

b) Financial Bid — Comprising of priced Bill of Quantities i.e. Section-V1. (Soft Copy).

11.2 The Bid Security (payment made by electronic mode, need not furnish any cover)
should be delivered in the Academy in hard copy before due date & time for submission
of Bid.

Bid Prices.

12.1 The contracts shall be for the whole works as described in Sub Clause 1.1 based on
the priced Bill of Quantity (BOQ) submitted by the bidder.

12.2  The bidder shall fill in rates / prices or offers for all items of the Works described in
the Bill of Quantities.

12.3  All duties and other levies (except G.S.T.) payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder.

12.4  The rates and prices quoted by the bidder shall be fixed for the whole duration of the
service contract and shall not be subject to adjustment on any account.

12,5 The items for which no rate or price is entered by the bidder will not be paid for by
the Employer when it is executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities.

12.6  Correction, if any, shall be made by crossing out, initialing, dating and rewriting.
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14

15.

Currencies of Bid and Payment.

13.1  The unit rates and prices shall be quoted by the bidders entirely in Indian Rupees.

Bid Validity.

14.1  The Bid shall remain valid for the period not less than 180 days after the last date of
bid submission.

14.2 A bid submitted for a bid validity of shorter period may be rejected by the Employer
as non-responsive.

14.3  In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for specified additional
period. The request and the bidder’s response shall be made in writing. The bid
security provided under clause-15 shall also be extended suitably. The bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be required or permitted to modify his bid. Bidder shall also not be entitled
for any interest on the bid security amount.

Bid Security

15.1 The Bidder shall furnish, as part of his bid, a bid security in the amount as shown in

d)
15.2
15.3
15.4
15.5

15.6

Contract Data for particular category of the works and is normally to remain valid for
a period of 225 days beyond the last date of bid submission. The Bid Security shall be
in favour of “National Judicial Academy “may be in one of the following form:

Bank Guaranty issued by a Commercial Bank and acceptable to the Employer in the
Form given in Section- VII or another acceptable to the Employer.

FDR from any Commercial Bank in favour of National Judicial Academy in an
acceptable form to the employer (FDR in joint form is not acceptable).

Alc payee banker’s Cheque/ Demand Draft in favour of ‘National Judicial Academy’
payable at Bhopal issued from any Commercial Bank. No interest or any other
incidental charges shall be payable by the Employer on this account.

Online payment into current bank account of the Academy. No interest or any other
incidental charges shall be payable by the Employer on this account.

The bid security is required to protect the Employer against the risk of bidder’s conduct
which would warrant the security’s forfeiture, pursuant to Sub clause 15.6.

Any bid not accompanied by an acceptable bid security and not secured in as indicated
in sub clause 15.1 above shall be rejected by the Employer as non-responsive.

The bid security of unsuccessful bidder will be returned within 28 days of the end of
the bid validity period.

The bid security of successful bidder will be discharged after he has signed the
Agreement and furnished the required performance security.

The Bid security may be forfeited if:
i. The Bidder withdraws the bid after Bid opening during the Bid Validity period.

Ii. The bidder does not accept the correction of the bid price pursuant to clause-25

iii. The successful bidder fails within the specified time limit to;

a) sign the Agreement.
b) furnish the required Performance Security.
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17.

18.

18.2

19.

20.

21.

Alternative proposal by Bidder.

16.1 The Bidder shall submit offers that comply with the requirements of the bidding
documents, including the basic specification of works, and or design as indicated in
the drawings and specification. Alternative will not be considered.

Format and signing of Bid.

17.1  The bidder shall submit scan copy of the signed bid as described in Clause 11 of the
Instructions to Bidders.

17.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder. All pages of the bid where
entries or amendments have been made shall be initialed by the person or persons
signing the bid.

17.3 The Bid shall contain no alteration or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons
signing the Bid.

Sealing & Marking of Bid

18.1 Bid should be submitted online however documents as per clause 11.2 shall be
submitted in a sealed envelope.

The envelopes shall be addressed to:
The Registrar (Administration),
National Judicial Academy
P.O. Suraj Nagar, Bhadbhada Road, Bhopal — 462044 (MP)
And bear the following Identification
i. Bid for Providing Gardening services at the Academy campus.
ii. Bid Reference No-NJA/Admin/Services-08/2026/03 dated: 11/05/2026
iii. Do not open before (Date & time for Bid Opening).
iv. Name & Address of the Bidder

The above said envelope should be delivered to the Academy, before due date & time
for submission of Bid, failing which, the bid shall be rejected.

Dead Line for submission of Bid.

19.1 Bid must be submitted online not later than the date & time specified in IFB. As well
as a sealed envelope as specified under clause 18 must receive by the Employer at the
address specified above not letter than the date & time in IFB.

In the event of the specified date for the opening of bid being declared as holiday by
the Employer the Bid will be opened on the appointed time on the next working day.

19.2 The Employer may extend the deadline for submission of bids by issuing an addenda.

L ate Bid.

20.1  Any bid received by the Academy on CPP portal and documents as prescribed in
clause 18 in the Academy, after dead line prescribed in IFB / Contract Data will be
treated as late bid and will not be considered.

Modification and Withdrawal of Bids.
21.1 Bidder may modify or withdraw their bids as procedure fixed or arranged in the portal.
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22.

23.

24.

21.2  Withdrawal or modification of a bid between the deadline for submission of bids and
expiration of the period of bid validity may result in the forfeiture of the Bid Security
pursuant to Clause-15.

Bid Opening

22.1 On or after the due date and the appointed time the Employer shall first open
Technical Bids received (except those received late).

22.2 If all Bidders have submitted unconditional Bids together with requisite Bid security,
then all bidders will be so informed then and there. If any bid contains any deviation
from the Bid Document, then the Bid will be rejected and bidder informed
accordingly.

22.3  Upon evaluation of technical bid as per the criterion described in Section—I, the
financial bids of only such Bidders shall be fit to be opened who meet the minimum
technical requirement.

22.4  All financial bids which are to be opened after technical evaluation as per clause-24
shall be opened at later date about which will be displayed in the portal.

22.4  All valid Financial Bids shall be opened on or after the notified date and time after
declaring the result of Technical Bid.

22,5 The Employer shall prepare minutes of the Bid opening, including the information

disclosed in accordance with sub Clause-22.1 to 22.5 and the minutes shall form part
of the contract.

Clarification of Bid.

23.1

23.2

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any bidder for clarification of his bid, including break down of unit
rates. The request for clarification and the response shall be in writing, but no change
in the price or substance of the bid shall be sought, offered, or permitted except as
required to confirm the correction of arithmetic errors, discovered by the Employer
in the evaluation of the Bids in accordance with clause-25.

If the employer is of the view that any rate quoted, on any part therefore, is too low
for the bidder to be able to reasonably meet required standards of service, the
employer may ask the bidder to justify how the services will be provided at the quoted
price while maintaining required standards of service.

Examination of Bids and Determination of Responsiveness.

24.1

24.2

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid:-

(@) Meets the eligibility criteria defined in Clause-2 of Section-I.

(b) Has been properly signed by an authorized signatory (accredited representative)
holding Power of Attorney in his favour. The Power of Attorney shall inter alia
include a provision to bind the Bidder to settlement of disputes clause;

(c) Is accompanied by the required Bid security and,;

(d) is responsive to the requirements of the Bidding documents.

A responsive Bid is one confirms to all the terms, conditions and specification of the

Bidding Document, without material deviation or reservation. A material deviation

or reservation is one:-
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25.

26.

27.

24.3

24.4

(@) Which affects in any substantial way the scope, quality or performance of the
Works;

(b) Which limits in any substantial way, the Employer’s rights or the Bidder's
obligations under the Contract; or

(c) Whose rectification would affect unfairly the competitive position of other
Bidders presenting responsive Bids.

The technical bids will be scrutinized on the basis of basic eligibility criteria.

Thereafter, the shortlisted bidders would be required to make presentations and /or

written submissions to a Technical Committee of officers constituted for the purpose

(if required). The presentation will broadly cover the following:-

(@) The background of the organization.

(b) Details of major previous work executed during the last 5 years and past

experience in carrying out similar work.

(c) Proposed manpower deployment and compliance to statutory regulation.

(d) Methodology of the work execution.

(e) Any additional information’s in regard to award and recognition.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation.

Correction of Errors

25.1
25.2

Correction of Errors as fixed or arranged in the portal.

The amount stated in the Bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors, shall be considered as binding upon the
bidder. If the Bidder does not accept the corrected amount the Bid will be rejected,
and the Bid security may be forfeited in accordance with Sub Clause-15.6.

Evaluation and Comparison of Bid.

26.1

26.2

26.3

26.4

The Employer will evaluate and compare only the Bids determined to be responsive
in accordance with Clause-24.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:

a) Making any correction for errors pursuant to Clause-25

The Employer reserves the right to accept or reject any alternative offer. Alternative
offers and other factors which are in excess of the requirements of the Bidding
Documents or otherwise result in unsolicited benefits for the Employer shall not be
taken into account in Bid evaluation.

If the Bid of successful bidder is seriously unbalanced in relation to the estimated
amount to be performed under the contract, the Employer may require the Bidder to
produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the implementation methods
and schedule proposed.

Award Criteria.

27.1

The Employer will award the Contract to the Bidder whose Bid has been determined
to be responsive to the Bidding Documents and who has offered the lowest evaluated
Bid price for the complete work as mentioned in scope of work and bill of quantity
for two year period (contract value of 1% year & 2" year together will be considered
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28.

29.

30.

27.2

27.3

27.4

27.5

for evaluation purpose), provided that such Bidder has been determined to be
eligible/qualified in accordance with the provisions of this bid document.

The Employer will award the Contract to the Bidder whose Bid has been determined
to be responsive to the Bidding Documents and who has offered the best evaluated
Bid.

Other Bidders whose bids are ranked below the best evaluated bid may be empanelled
at the discretion of employer. Purpose of such empanelment is that, in case of failure
of the best evaluated bidder to provide services as per the terms and conditions of the
contract, then looking to the nature of the job, his contract may be terminated on short
notice and other empanelled bidders after negotiations in order of second best
evaluated bid and subsequent, may be asked to provide services at mutually agreed
rates.

Purchase Preference to Make in India

Purchase Preference shall be given to local suppliers in accordance with order no. P-
45021/2/2017-PP (BE-II) dated 16/09/2020 issued by Government of India, Ministry
of Commerce and Industry, Department for Promotion of Industry and Internal Trade
(Public Procurement Section).

The Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012
shall apply to this bid.

Notification of Award and Signing of Agreement.

28.1

28.2

28.3

28.4

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by e-Mail and/or by registered
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the Services by the
Contractor as prescribed in the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the Contract subject only to
the furnishing of a performance security in accordance with the provisions of Clause-
36 of Section-III.

The Agreement will incorporate all correspondence between the Employer and the
successful bidder with the Letter of Acceptance. On receipt of letter of acceptance the
successful bidder will sign the Agreement with the employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful and release their Bid security.

Assignment or Sub letting.

29.1

The Contractor shall not without the written consent of the Employer assign this
contract to any other person or and shall sublet any portion of the work.

Corrupt or Fraudulent Practice.

30.1

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the Employer:

a) Defines, for the purpose of these provisions, the terms set forth below as follows:
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NJA

I. 7Corrupt practice”, means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process 'or in contract execution; and

Ii. “Fraudulent practice" means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Employer and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive level
and to deprive the Employer of the benefits of free and open competition.

b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
practices in competing for the contract in question.

c) Will declare a Bidder in eligible, either indefinitely or for a stated period of time,
to be awarded contract/contracts if he at any time determines that he Bidder has
engaged in corrupt or fraudulent practices in competing for, or executing, the
contract.

31.  Jurisdiction
31.1 All disputes subject to Bhopal Jurisdiction only.
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NATIONAL JUDICIAL ACADEMY

Providing Gardening services at the
Academy campus

Section-11

Forms of Bid & L etter of Acceptance
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Appendix-I

CONTRACTOR’S BID
FORM OF CONTRACTOR'S BID (Covering Letter)

(To be submitted on letter head of the bidder along with technical bid)

From: (Name & Complete Postal Address of the Applicant)

To,

Sub:-

Sir,

The Registrar (Administration)
National Judicial Academy
Bhadbhada Road, P.O. Suraj Nagar
Bhopal — 462044

Submission of prequalification application for Providing Gardening services at the Academy
campus.

Having examined the details given in invitation for prequalification published and prequalification document
for the above work we hereby submit the prequalification documents.

1.

We hereby certify that all the statements made and information supplied in the enclosed forms
to and accompanying statements are true and correct.

We have furnished all information and details necessary for prequalification and have no further pertinent
information to supply.

We submit the requisite certified solvency certificate and authorize the NJA to approach the Bank issuing
the solvency certificate to confirm the correctness thereof. We also authorize NJA to approach individuals,
employers, firms and corporation and to visit the works completed by us in the past or are in progress at
present, to verify our competence and general reputation.

We submit the following certificates in support our suitability trained know-how & capability for having
successfully completed the following works.

S. No. | Name of Work Certificate From
1
2
3
Encl:
Date of Submission: Signature of Applicant
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CONTRACTOR’S BID
FORM OF CONTRACTOR'S BID (Covering Letter)

(To be submitted on letter head of the bidder along with Financial Bid)

Description of Work:  Providing Gardening services at the Academy campus.

To,
The Registrar (Administration)
National Judicial Academy
Suraj Nagar, Bhadbhada Road
Bhopal

Sir

Having examined the conditions of Contract and specification including addenda the receipt of which is
hereby duly acknowledged, we, the undersigned offer to execute the Services described above in conformity with
the Conditions of Contract and specification as per bid document for sum of the Bid for the Contract Price as
mentioned in the Financial Bid or such other sums as may be ascertained in accordance with the Bill of Quantity/
Financial Bid attached herewith and made Part of Bid.

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand
that you are not bound to accept the lowest or any bid you received.

We undertake, if our Bid is accepted, to deliver and execute the work in accordance with the schedule
specified in Schedule of Requirements.

If our Bid is accepted, we will furnish the Performance Security a sum equivalent to 2.5% percent
of the Contract Price for the due performance of the Contract, in the form prescribed by the Employer.

We agree to abide by this Bid for a Period bid validity from the date fixed for Bid opening it shall
remain binding upon us and may be accepted at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Bid, together with your written acceptance
thereof and your notification of award, shall constitute a binding Contract between us.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we
will strictly observe the laws against fraud and corruption in force in India namely" Prevention of Corruption Act
1988”.

We hereby confirm that this bid complies with the Bid validity and Bid Security required by the bidding
Document.

We attached herewith our valid income tax clearance certificate.

Yours faithfully

(Authorized Signatory)

Name & Title of Signatory----------
Name of Bidder--------------

Address
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5

6

7.

Tech -3
Financial status of organisation

Name of Firm/Organization

Name, address, telephone, e-mail of the Bidder’s banker’s who may provide references if contacted by the
Employer.

Name of Bank Branch Name :
Address
Telephone No. e-mail
Capital :  (a) Authorized: (b) Issued, subscribed and Paid up :
Value of Garden Services: (Amount in Lakh)
Particular Year Value (Rs. Lakh)
2023-24
Total value of work (Only Garden Services)
implementation/ performed in the last three 2024-25
years
2025-26

Financial Capabilities:
Last three years audited statement of Accounts by C.A. from FY 2023-24 giving following details:

(Amount in Lakhs)

Year 2023-24 2024-25 2025-26 Average

Annual Turnover

Net Profit

Cash and bank balance including (FDR) as at 31.03.2026.
Confirmation certificate from Bank is required to be produced.

Fixed Assets/Investments as at 31.03.2026.

Capital Accounts Balance as at 31.03.2026.

Please attach self-certified copy of audited balance sheet and profit and loss a/c statement along with schedule
forming part of it for the last 3 years.

@ Income ax return (a) Gross Taxable Income

acknowledgement for last 3 years | Up to Rs. 10 lakhs
with gross taxable income of
individual/firm/ companies/ | Rs. 10 lakhs— 20 lakhs
cooperative societies.

Rs. 20 lakhs & above

(b) Please enclose copies of Income tax return acknowledgement copy commencing from AY 2024-
25, 2025-26 & 2026-27.
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8. Any Special award or recognition / certificate from PSU / Govt. Bodies / Training Institutions.
9. Have you ever been declared bankrupt? If so please give details separately.
10. Information on litigation history in which the Bidder is involved.
Remarks involved
Sr. . .
Other party(ies) Name of Ce_luse of Amount showing present
No. Employer dispute
status.
11. Proposed work method and schedule. The Bidder should attach descriptions drawings and charts as
necessary to comply with the requirements of the Bidding documents.
12. Additional Requirements: Bidders should provide any additional information required to fulfill the
requirements of Clause-2 of the Instructions to the Bidders, if applicable.
Date / 20
Place
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Information on

Bid capacity

(work for which bid have been submitted and work which are yet to be completed)
as on date of this bid.

1 Existing Commitments and Ongoing Works (To be use separate sheet).
Contract Value of Stipulated V\?\Illcj)ilff Anticipated
Sr. | Description | Place & Name & address period of - ICIp
No of Work State No. & of the Employer Contract Completion | "émaining to Date of
' Date (Rs. Lakh) be Completion
completed

2 Work performed as prime contractor (in the same name) on Services of a similar nature over the last seven years.** (To

be use separate sheet)

Name
Private and
c':lra?r?i;;tfgﬁ Sector / niiisc:%nc;f Value No. of D:fte SI:tglé- Actual Remarks
gWith Gowt. the Project Description/ Contract of persons issue eriod date on perfor-
No. Body / . Nature of (Rs. |deployed P of P
complete contact Name No. of of mance
PSU / work In by your comp-
postal Trainin person Lacs) firm work | compl letion report
address Insti tutg with Tel. order | etion
/ Mobile
No (s)

** Attach authentication certificate(s) from the Employer.

Date /

Place

120
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should give all the information requested below. (To be use separate sheet)

Tech 2A

Details of Key Equipments Required to Provide Services

The following items of contractor's Equipments are essential for carrying out the works. The bidder

s Owned/ | Proof/
' Type of Equipments/ . Year of leased/ | Invoice
No machineries Make | Quantity Manufacture | To be of Remark
Procured | Owning
1 | Tractors
2 | Tractor mounted Trolley
3 Tractor mounted water tankers
with diesel engine
4 | Electric pump & motor (5 hp)
5 | Diesel engine pumping set ( 5 hp)
6 | Motorized Lawn mower
7 | Mechanized Lawn mower
8 | Motorized hedge cutter
9 | Water cane with long spouts
Hand sprayers pump for pesticide
10 . L
& insecticides
11 | Soil moisture meter
12 | Scissors /Hedge Cutters
13 | Grass cutters
14 Storage Water tanks 1000 it
capacity
15 Storage water tanks 5000 it
capacity
16 | Good quality PVC hose pipes
17 | Grass cutting sward
Sharp spatula, spade, crowbars,
18 . .
spikes, pickaxe, shovels, axes etc
Other tools & equipments Attach the
19 . . S
essential for gardening work list if any
Place : Signature of authorized signatory
Date : Seal
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Details of Key Personnel

Tech-2B

Qualification and experience of key personal proposed for administration and execution of the
contract. (To be use separate sheet)

Experience in

Sr. .. e .
Name Position Proposed ualification .. Remark

No. P Q Similar Job

Place : Signature of authorized signatory

Date : Seal
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FORMAT FOR PERFORMANCE CERTIFICATION

(Furnish this information for each individual work from the employer for whom the
work was executed)

1. Name & Address of Employer

2. Name of the contract and location

3. Agreement no. :
a. Scope of Contract :
b. Contract Cost :
c. Date of commencement :
d. Period :
e. Value of Contract (Rs. In Lakh) :
f. Average deployment of staff in a month :
g. Overall grading of Service : Excellent/Very Good/Good/Fair

h. Compliance of all statutory requirements- Yes / No

Date : / 20

Place : Signature of Authorized Signatory
Seal
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LETTER OF ACCEPTANCE

(Date)
To,
(Name and address of the Contractor)
Dear Sir,
This is to notify that your offer dated in response to Bid notification No. dated
of the Academy for as per enclosed price list is accepted for a

period of two years from commencement of work.

All the other terms and conditions of the contract shall remain same as contained in the
original bid document submitted by you.

You are hereby requested to furnish the Performance security, in accordance with clause-
36 of Section-111 of Bid Conditions for an amount of Rs. /-

Please treat this letter of acceptance as the work order awarding the contract to you as
stated above and countersign the same in the space provided below in token of acceptance of
the work order by you.

Thanking you,
Yours sincerely,

Authorized Signature
Name and Title of Signatory
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AGREEMENT

THIS AGREEMENT made on the (Date) between (Name and address of employer) (
hereinafter called “the Employer”) of the one part and, (name and address of contractor) (hereinafter
called “the Contractor”) of the other part.

WHEREAS the Employer invited bids for engaging private agency for "and has accepted
the bid by the Contractor for the providing the services on Annual rate Contract basis as per the rates and
specifications mentioned in conditions of Contract, Bill of Quantities (Price Schedule) and the price quoted
thereof. This contract shall be effective from for two years.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meaning as are respectively assigned
to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz:

a) The Employer’s Notification of Award Letter of Acceptance issued vide memo no. ___ Dated

b) Contractor’s Bid - (Bid Document - Dated: ) and the Bill of Quantities (Price
Schedule Section-VI) submitted by the Contractor.

c) General Conditions of Contract-Section Ill.

d) Specification of Work, Scope of Work & Special Condition of the Contract- Section-V.
e) Contract Data-Section IV.

f) Contractor’s Letter dated  and Performance Guarantee in the form of .

3. In consideration of the payments to be made by the employer to the Contractor as hereinafter
mentioned the Contractor hereby covenants with the Employer to provide the services and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the provision of the services
and the remedying of defects/deficiencies therein, such sums as may become payable under the
provisions of the contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance
with their respective laws the day and year first above written.

On behalf of Employer On behalf of Contractor
In presence of In presence of
@ D)
) )
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SECTION- 11l : GENERAL CONDITIONS OF CONTRACT (GCQ)

INDEX
Clause | Description Page Clause | Description Page
1 Definition 32 28 Payments for Variations 39
2 Interpretation 33 29 Payments 39
3 Language and Law 33 30 Tax 39
4 Communications 34 31 Subsequent Legislation 39
5 Joint Venture 34 32 Liquidated Damages/Penalty 39
6 Other Contractors 34 33 Advance Payments 40
7 Personnel (Employment of Key personal) 34 34 Secured Advance 40
8 Employer’s and Contractor’s Risks 34 35 Security Deposit 40
9 Employer’s Risk 35 36 Performance Security 41
10 Contractor’s Risks 35 37 Retention 41
11 Insurance 35 38 Cost of Repairs 41
12 Contractor to execute the Works 36 39 Completion 41
13 The wor.ks to be completed by the intended 36 40 Taking Over 42
completion date
14 Approval by the Employer 36 41 Final Accounts 42
15 Safety 36 42 Termination 42
16 Discoveries 36 43 Property 43
17 Possession of the site 36 44 Labour 43
18 Access to the site 36 45 Compliance with Labour 43
19 Instructions 37 46 Employer or his nominee’s 44
20 Avrbitration 37 47 Delegation 44
21 Program 37 48 Site Investigation Reports 44
22 Identify Defects 38 49 Queries about the Contract Data 44
23 Tests 38 50 Extensio_n of the Intended 44
Completion Date
24 Correction of Defects 38 51 Dela_lys Or@ered by the Employer 45
or his nominee
25 Uncorrected Defects 38 52 Management Meetings 45
26 Bill of Quantities/Escalation 38 53 Early Warning 45
27 Variations 38 54 Currencies 45
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TR b

Section-111 : GENERAL CONDITIONS OF CONTRACT (GCC)

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid
The Completion Date is the date of completion of, the Works as certified by the Employer
or his nominee in accordance with Contract Data.

The Contract is the contract between the Employer and the Contractor to execute, complete
and maintain the Works/provide services. It consists of the documents listed in Clause 2.3 of
this Section.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contract shall mean the Information for Bid, bid as accepted by the Employer, the work
order/letter of Acceptance issued to the contractor, and formal contract agreement.

The "Contractor/Contractors" where ever occurs means the successful bidder / bidders who
has/have been given written information about the acceptance of the bid to carry out the work
and shall include legal representative of such individual or person composing a firm or a
company or the successors and permitted assignees of such individual, firm or company, as
the case may be.

The Contractor's Bid is the completed Bidding documents submitted by the Contractor to
the Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract and includes
deficiencies.

The Defects Liability Period is the period named in the Contract Data and calculated from
the Completion Date.

The Employer means the National Judicial Academy, represented by the appropriate
authority, who will employ the Contractor to carry out the Works.

Equipment is the Contractor's machinery/non consumable items/vehicle etc brought
temporarily to the Site to construct the Works or to carry out services as per the terms of the
contract.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the employer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the contractor for incorporation
in the Works/services. Officer in charge shall mean the officer nominated by the Employer
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3

who is competent to direct supervisors and authorized to be in charge of the work for the
purpose of this contract.

"Plant/ plants"/ shall mean desirable or undesirable vegetation i.e. trees, shrubs, hedges,
Ground covers, grass and lawn area. Which contractors have to maintain.

The Site is the area where the contractors have to execute the Works/services defined as such
in the Contract Data.

Specification means the specification of the Works included in the Contract and any
modification or addition made or approved by the employer or his authorized representative
of employer.

The Start Date is the date when the, Contractor shall commence execution of the works /
services and shall be the date of issuance of the work order.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works/providing of
services.

A Variation is an instruction given by the employer or his representative which varies the
works.

The Works/(garden) are what the contractor requires to execute, install, provide services and
turn over to the Employer as defined in Section-V Scope of Work and as per terms and
conditions of contract.

Interpretation

2.1  In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Employer or his nominee will provide instructions clarifying
queries about the Conditions of Contract.

2.2 Ifthe sectional completion is specified in the Contract Data reference in the Condition
of the Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3  The documents forming the Contract shall be interpreted in the following order of
priority:

Agreement.

Letter of Acceptance and notice to proceed with works.

Contractor's Bid.

Contract Data.

General Conditions of Contract including Special Conditions of Contract.

Specification of Works, Scope of Works.

Drawings / Details.

Bill of quantities and

any other documents listed in the Contract Data as forming part of the Contract.

—SQ "o o0 o

Language and Law

3.1  The language of the Contract shall be English and the law governing the Contract
shall be Union and State Laws applicable at the site of works.
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Communications

4.1  Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms
of Indian Contract Act).

Joint VVenture

5.1  Two or three companies/contractors may jointly user take contract/contracts. Each
entity would be jointly responsible for completing the task as per the contract.

Other Contractors

6.1  The Contractor shall co-operate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
other contractors. The Contractor shall as referred to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The employer
may modify the schedule of other contractors and shall notify the contractor of any
such modification.

6.2 Subcontracting is not allowed.

Personnel (Employment of Key personal)

7.1  The contractor shall provide all necessary superintendence during execution of the
work and as along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

7.2 The contractor shall immediately after receiving the letter of acceptance and before
commencement of the work will depute in writing the key personnel (Principal
Technical Representative), having a minimum qualification of Graduate in
Agriculture /Horticulture or equivalent field, to be the in charge of the work. If the
contractor (or any partner in case of firm/company) who himself have such
qualification, it will not necessary for said contractor to appoint such Key Personnel
but contractor shall designate and appoint a responsible agent to represent him and to
be present at the work whenever the contractor is not present in a position to be so
present. The Principal Technical Representative and/or the contractor or his
responsible authorized agent shall be actually available at site at least two working
days every week.

7.3 The Contractor shall employ/nominate the key Personnel/Supervisor/Manager in the
Schedule of Key Personnel- Tech 2B to carry out the functions stated in the scope of
works. The Employer will approve any proposed replacement of key personnel only
if their qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

7.4 If the Employer asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within two days and has no further connections with
the work in the Contract.

Employer's and Contractor's Risks

8.1  The Employer carries the risks which this, Contract states are Employer's risks and
the Contractor carries the risks which this Contract state are Contractor's risks.
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9 Emplover’s Risk

9.1
a)

b)

d)

The Employers risks are;
In so far as they directly affect the execution of the Works in the country where the
Permanent Works are to be executed;

I. war and hostilities (whether war be declared or not). Invasion, act of foreign
enemies;

ii. Rebellion, revolution, insurrection, or military or usurped power, or civil war;

iii. lonizing radiations or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste, from the combustion of nuclear. fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof;

iv. pressure waves caused by aircraft or other' aerial devices traveling at sonic or
supersonic speeds; and

v. Riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

vi. Floods, tornadoes, earthquakes and landslides.

Loss or damage due to the use or occupation by the Employer of any Section or part

of the Permanent Works, except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of the Works, other than any

part of the design provided by the Contractor or for which the Contractor is

responsible; and

Any operation of the forces of nature (in so far as it occurs on the. Site which an

experienced contractor:

i. could not have reasonably foreseen, or

ii. Could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:

a. Prevent loss or damage to physical property from occurring by taking
appropriate measures or
b. Insure against.

10 Contractor's Risks

10.1

All risks or loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks are the responsibility of the Contractor.

11. Insurance
11.1 The Contractor shall have the insurance cover from the Start Date to the completion of

11.2

the work, for the following events which are due to the Contractors risks:

a. loss of or damage to the Works, Plant and Materials.

b. loss of or damage to Equipment, loss of or damage of property (except the Works,
Plant, Materials and Equipment) in connection with the Contract; and

c. Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Employer or his nominee for the Employer or his nominee’s approval before the Start
Date. All such insurances shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred.

Page- 35

Signature of Contractor



NJA

12

13

14

15

16

17

18

11.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effects the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

11.4 Alterations to the terms of insurance shall not be made without the approval of the
Employer or his nominee.

11.5 Both parties shall comply with all conditions of the insurance policies.

Contractor to execute the Works.

12.1 The Contractor shall execute the maintenance work/services or provide services in
accordance with the Specification of work, Scope of Work & special condition of the
contract as per Section-V of the Bid documents.

The Works to Be Completed by the Intended Completion Date.

13.1 The service contract shall be on annual contract basis. The Contractor shall
commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the instructions of employer, during the contract period.

Approval by the Employer

14.1  All temporary works required for execution of works or providing services shall be
got approved from the Employer or his authorized representative.

Safety
15.1 The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

16.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor is to notify the
employer of such discoveries and carry out the Employer’s instructions for dealing
with them.

Possession of the Site

17.1 The Employer shall give possession of the Site to the Contractor, free from
encumbrances. The existing horticulture and garden work which are to be maintained
during the contract period shall be handed over to the contractor and it is the
responsibility of the contractor to hand over the complete horticulture and garden
work in intact condition after completion of the Contract. On completion of the work,
the site of work shall be thoroughly cleaned the quantities of plants shall be physically
verified by the employer.

17.2  Within 30 days of taken over of site, the contractor shall furnish a report of
plants/trees/shrubs/herbs etc. physically available in the Academy premises. The bills
of the contractor shall be processed only after receiving of said report.

Access to the Site

18.1 The Contractor shall allow the Employer or his nominee and any person authorized
by the Employer access to the Site to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where
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20

21

materials plant are being manufactured, fabricated and /or assembled for the works or
to provide the services.

Instructions

19.1

The Contractor shall carry out all instructions of the employer or his nominee which
comply with the applicable laws where the Site is located.

Arbitration.

20.1

20.2

20.3

20.4

20.5
20.6
20.7

Any dispute between the parties to the agreement shall be finalized by negotiation
between both the parties and if an amicable settlement is not reached, then the dispute
shall be referred to the sole Arbitrator to be nominated by the Director, National
Judicial Academy, Bhopal and the award/decision given by him shall be final and
binding on both the parties.

The arbitration proceedings shall be conducted in accordance the Indian Arbitration
and Conciliation Act 1996.

Neither party shall be limited in the proceedings before such arbitrator to the evidence
nor did arguments already put before the employer or his nominee or the Board, as
the case may be, for the purpose of obtaining said recommendations/ decision. No
such recommendations/decision shall disqualify the Employer or his nominee, as the
case may be, from being called as a witness and giving evidence before the arbitrator
or any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the works shall not
then be or be alleged to be complete, provided always that the obligations of the
Employer or his nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works. Neither party shall be
entitled to suspend the works to which the dispute relates, and payment to the
Contractor shall be continued to be made as provided by the contract.

Arbitration proceedings shall be held at National Judicial Academy, Bhopal.

All arbitration awards shall be in writing and shall state the reasons for the award.
Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the Employer shall not be withheld, unless they are
subject matter of the arbitration proceedings.

Program

21.1

21.2

During the currency of Annual service contract the contractor shall submit to the
employer or his nominee for approval an updated Program showing ‘the general
methods, arrangements, order, and timing for all the activities in the works at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Program within this period, the Employer or his nominee may withhold
the amount stated in the Contract Data from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the overdue
Program has been submitted.

The Employer or his nominee's approval of the Program shall not alter the
Contractor's obligations. The Contractor may revise the Program and submit it to the
Employer or his nominee again at any time. A revised Program is to show the effect
of Variations and Compensation Events.
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24

25

26

Identify Defects

22.1

Tests
23.1

The Employer or his nominee shall check the Contractor's work and notify the
Contractor of any Defects / deficiency that are found. Such checking shall not affect
the Contractor's responsibilities. The Employer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the Employer
or his nominee considers may have a Defect.

If the Employer or his nominee instructs the Contractor to carry out a test not specified
in the Specification to check whether any work/services has a Defect and the test
shows that it does the Contractor shall pay for the test and any samples.

Correction of Defects

24.1

24.2

The employer or his nominee shall give notice to the Contractor of any shortcoming
in services or supply of insufficient or poor quality of services as defined in the
Contract Data.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the employer or its nominee’s notice.

Uncorrected Defects

25.1

If the Contractor has not corrected a Defect within the time specified by the Employer
or his nominee’s notice the Employer or his nominee can impose suitable penalty as
deemed fit, subject to the provision of the bid.

Bill of Quantities

26.1

26.2

26.3

26.4

The Bill of Quantities shall contain items for the work or services to be done by the
Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item.

If requested by the Employer or his nominee where the quoted rate(s) of any item(s)
is abnormally high, the Contractor shall provide the Employer or his nominee with a
detailed cost breakdown of such rate in the Bill of Quantities.

Escalation

The price quoted by the contractor should be on fixed price basis and are not subject
to any escalation what so ever. However, only statutory variation limited to duties and
taxes are considered for adjustment in contract price.

27. Variations.

27.1

27.2

27.3

27.4

All variations in the quantities of different items of works from the bill of Quantities
shall be done only with the prior approval of the Employer.

The contract will be purely on rate contract basis and there will not be any guarantee
of minimum/ maximum volume of work.

In case of service providing contracts the duration of the services may be extended
on mutual agreement.

All variations shall be included in updated programs produced by the contractor.
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28. Payments for Variations.

28.1

28.2

28.3

The contract is on item wise rate contract without any minimum quantum of assured
work.

No extra payment or rate will be entertained for any variation in work, without prior
approval of employer.

If there is delay in the Employer and the contractor coming to an agreement on the
rate of an extra item, rates as proposed by the Employer shall be payable provisionally
till such time as the rates are finally determined or till date-mutually agreed.

29. Payments

29.1

29.2

30. Tax

30.1

Bills shall be prepared and submitted by the Contractor. Joint measurements/ quantity
of works / services shall be taken continuously and need not be connected with billing
stage. System of 3 copies of bill and signed by both Contractor and Employer shall
be followed. The bill will be submitted by contractor on periodical basis, as the case
may be.

Items of the Works for which no rate or price has been entered in bill not be paid for
by the Employer and shall be deemed covered by other rates and prices in the
Contract.

The rates quoted by the Contractor shall be deemed to be exclusive G.S.T. The
Employer will perform such duties in regard to the deduction of, such taxes at sources
as per applicable law. For this purpose, the tax component of the total quoted price
may be specified separately by the Contractor in the bills.

31. Subsequent Legislation

32

31.1

If, after 28 days (Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or State Statute, Ordinance or Decree or
other Law or any regulation or by law of any local or other duly constituted authority
or introduction of any such state statute, Ordinance, Decree, Law, regulation or bye
law which causes additional or reduced cost to the contractor in execution of the
contract, such additional or reduced cost shall, after due consultation with the
Employer and the Contractor be determined by the Employer or his nominee and
shall be added to or deducted from the contract price and the employer or his nominee
shall notify the contractor accordingly.

LIQUIDATED DAMAGES / PENALTY

321

32.2

a.

If the contractor fails to provide services of maintenance of Horticulture and
gardening work as per the requirement of the employer, the employer shall be at
liberty to execute the same from suitable agency/organization and the excess cost
incurred on execution of such work shall be recoverable from the contractor.

The service/service are subject to supervision of the authorized representative of
Employer. If any irregularity is observed it will entail penalty as stipulated in
“Penalty” clauses as under:

32.3 Penalty

The Horticulture work is subject to supervision of the authorized representative of
Employer. If any irregularity is observed or any area left not maintained will entail
penalty up to Rs.2000/- per case as deemed fit by the Employer.

Page- 39

Signature of Contractor



NJA

33

34

35

b. In case of any causality of shrubs, trees / or any other plants during the maintenance
the contractor shall replace the plants immediately at his own cost and nothing extra
shall be paid for the same on this account. If Contractor fail to do so within seven
days after intimation, recovery of Rs. 1000/- per shrubs, creepers, hedges etc. Rs.
2000/- per tree plant, Rs. 3000/- for foliage/decorative plants and for potted plant shall
be made.

C. In case if it is observed that the maintenance is not proper and not as per the required
standard and specification, no payment shall be made for maintenance for the specific
area for that period over which the maintenance has been found to be neglected.

32.4 (a) The contractor has to deploy 45 workers including (9) nine malis and (3) three
supervisors on regular basis. However the total man-days shall not be less than 1170
in every month except for the month of February where the minimum count shall be
1080. The contractor has to submit attendance sheet along with his monthly bill.

(b) If the agency fails to deploy minimum man days as specified in clause 32.4, (a), the
employer shall without prejudice to its other remedies under the contract, deduct from
the monthly bill as liquidated damages/penalty a sum equivalent to Rs. 1500/- for
each man days lesser than the minimum requirement for each month up to maximum
of 10% of the contract price.

32.5 If the agency fails to provide efficient and reliable maintenance service either due to
deployment of inadequate number of manpower, tools & equipments or lax and
unsatisfactory services and fails to improve even when so asked, the employer may
consider termination of the contract.

Advance Payments
33.1 No advance payment shall be paid to the contractor in any circumstances under this
contract.

Secured Advance

34.1 No advance payment in respect of service, material and plant / equipment shall be
paid, in any circumstances under this contract.

Security Deposit

35.1 The security Deposit shall consist of two part:

(a) Performance Security to be 2.5% of the Contract amount (first year contract value)
and submitted at award of work in an acceptable form pursuant to Clause-36

(b) Retention money should be deducted at 2.5% from running bills pursuant to clause
37.

35.2  The Security Deposit in the form of Performance Security & Retention Money should
not exceed 5% of total contract value.

35.3  The security deposit (Performance Security and Retention Money) shall be released
within 28 days after completion of contract period and upon submission of claim by
the agency and issuance of no dues certificate by the office in charge of the employer
for final payment. The release of security deposit will be subject to submission of
clearances certificate from LEO and EO (EPF) by the contractor, if required.
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36. Performance Security

37. Retention

38

39

36.1

36.2

36.3

36.4

36.5

37.1

37.2

Within, 15 days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security in any of the forms given below for
an amount equivalent to 2.5% of the first year’s contract value.

a) In the form of bank guarantee in the prescribed format of any Commercial Bank
(Annexure-B) or

b) In the form of an e-payment, A/c payee Bankers Cheque/Demand Draft or FDR
from any Commercial Bank in favour of National Judicial Academy (FDR in joint
form is not acceptable).

c) If bid security submitted in the form of Bankers Cheque /Demand Draft, the
successful bidder shall have the option to adjust such amount of bid security in
performance security.

d) Online payment into savings bank account of the Academy.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, DD or FDR, it shall be issued by a Commercial bank.

Failure of the successful Bidder to comply with the requirements of Sub Clause-36.1
shall constitute sufficient grounds for cancellation of the award of work and forfeiture
of the Bid Security and the agency shall be blacklisted and debarred for future bidding
process of the Academy.
The validity of such performance security shall be valid until a date of 60 days from
day of completion time of contract including warranty/defect liability, if any.
Performance security will be released after satisfactory completion of defect liability
period and upon and submission of claim by the agency and issuance of no dues
certificate by the office in charge of the employer for final payment.

The Employer shall retain from each payment due to the Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.

Retention Money shall be deducted at 2.5% from Running Bills. Retention money
shall be refunded after issue of No defects certificate/no dues, as the case may be.
This amount can be substituted by on demand by e-payment/Bank Guarantee/FDR/
Account payee Demand Draft from any of the commercial bank, in favour of
“National Judicial Academy” payable at Bhopal. The validity of the instrument shall
be for a period of 60 days beyond the date of completion of work.

Cost of Repairs

38.1 Loss or damage to the works or material to be incorporated in the works during the
currency of the contract shall be remedied by the Contractor at the Contract’s cost if
the loss or damage arises from the contractor’s acts or omissions.

Completion

39.1 After completion of the work, the contractor will serve a written notice to the

Employer or his nominee. Employer or his nominee upon receipt of this notice shall
conduct a complete joint survey of the work within 7 days and prepare defects list
jointly. The defects pointed out by the employer or his nominee would be rectified by
the contractor within 14 days and thereafter acceptance report be signed jointly by the
contractor and the Employer. This joint acceptance report shall be treated as
'‘Completion Certificate'.
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39.2 On completion of contract, the contractor shall furnish a report of
plants/trees/shrubs/herbs, etc. physically available in the Academy and handed over
the same as per instructions of the employer. The final payment/dues of the contractor
shall be cleared only after receiving of said report.

Taking Over

40.1 The Employer shall take over the Site/equipments etc. as the case may be and the
Works within seven days of Completion of the contract or rectification of defects.

Final Accounts

41.1  The Contractor shall apply to the Employer or his nominee a detailed account of the
total amount that the Contractor considers payable under the Contract before the end
of the contract Period. The Employer or his nominee shall certify final payment that
is due to the Contractor within 30 days of receiving the Contractor's account, if it is
correct and complete. If it is not, the Employer or his nominee shall issue within 15
days a schedule that states the scope of the corrections or additions that are necessary
for the correction. If the Final Account is still unsatisfactory after it has been
resubmitted the Employer or his nominee shall decide on the amount payable to the
Contractor and issue a payment certificate, within 60days of receiving the contractor’s
revised account.

Termination

42.1 The Employer or the Contractor may terminate the Contract if the other party causes
fundamental breach of the Contract.

42.2  Fundamental breaches of Contract include, but shall not be limited to the following:

(@) The Contractor stops service for 7 days when no stoppage of service is shown on
Program and the stoppage has not been authorized by the Employer.

(b) The Contractor becomes bankrupt or goes into liquidation other than for a
reconstruction restructure or amalgamation.

(c) The Employer or his nominee gives Notice that failure to correct a particular
defect/ unsatisfied services is a fundamental breach of Contract and the Contractor
fails to correct it within a period of time determined by the Employer.

(d) The Contractor does not maintain security which is required.

(e) The Contractor has delayed the completion of works by the number of days for
which maximum amount of liquidated damages can be imposed/or delay/stop the
execution of services which affects the training program or reputation of the
Academy.

(f) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

42.3 If the Contract is terminated the Contractor shall stop service immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

42.4  In the event of termination due to fundamental breach of contract by the employer,
the security Deposit (performance security) of the contractor shall be forfeited and
balance period Gardening Services contract shall be undertook at the risk and cost of
the agency, till the new contract will be executed.

42.5 In case of non-compliance or breach of any terms of contract or unsatisfactory or
inefficient servicing on the part of the Contractor, the owner will be at liberty to
revoke the contract without giving any notice of payment in lieu of notice.
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42.6

42.7

42.8

When either party to the Contract gives notice of a breach of contract to the Employer
or his nominee for a cause other than those listed under Sub Clause 42.2 above, the
Employer or his nominee shall decide whether the breach is fundamental or not.

The failure to deploy adequate services personnel resulting in sub standard work will
be considered as breach of the terms and conditions under the agreement.

During the currency of this agreement, the Academy shall have the right to terminate
this agreement if it is not satisfied with the performance of the agency by giving it 30
days notice in writing. For this purpose, the Academy shall be the sole Judge to decide
whether the performance of the agency is satisfactory or not and such decision of the
Academy shall be final, conclusive and binding on the agency and the agency shall
not be entitled to any compensation in that regard. Furthermore if on account of non-
renewal of the contract and/or termination of this contract, the agency has to terminate
services of its employees, then it shall be the responsibility of the agency to pay the
legal dues to its employees. In the event of non-compliance of legal requirement
agency itself shall be liable for all the costs and consequence.

Property

43.1

All materials on the Site, Plant, Equipment, Temporary Works and Works for which
payment has been made to the contractor by the Employer, are deemed to be the
property of the Employer, if the Contract is terminated because of a Contractor's
default.

Labour

44.1

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport. The Contractor shall, if required by the
employer, deliver to the employer a return in detail, in such form and at such intervals
as the employer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the Site/work place
and such other information as the employer may require.

Compliance with Labour Regulations:

45.1

45.2

During continuance of the contract, the Contractor and his sub contractors shall abide
at all times by all existing labour enactment and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or the local authority. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer
Is caused to pay or reimburse such amounts as may be necessary to cause or observe,
or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
contractor the Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer shall also
have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer. The employees of the
Contractor and the Sub-Contractor in no case shall be treated as the employee.

Compliance of the provisions of some major laws applicable to establishments:
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a) The Tenderer will have to comply with all the provision of the statutory laws
applicable in this regard.

b) There shall be no contractual or other relationship between the Employees of the
service agency and the NJA. Payment of Provident Fund, ESIC, minimum wages,
workman compensations bonus and gratuity Leave etc. of the service personnel
wherever applicable will be the sole responsibility of the service agency. Also the
provisions of Child Labour (prohibition and regulation) Act 1986 is strictly
applicable to the contract.

c) The contract shall be subject to such other terms, conditions and instructions as
may be issued by the Employer at any point of time.

45.3 Payment to workers:

a) Monthly salary in accordance with provisions of Minimum wage Act/Payment of
wage Act, shall be paid to the workers through a Bank account within seven day
from the closing date of wage period. Details of such account shall be furnished
to NJA.

b) Report with documents proof shall be provided to NJA by 9" of every month
confirming payment of wages. If the contractor fails to provide wages to the
deployed employees, a penalty of Rs. 500/- per employee per month.

c) If the contractor fails to pay salary(ies) upto 7*" day of next month the Academy
will deposit the required amount of wages to workers and deduct the same from
amount due on contractor.

Employer or his nominee’s Decisions

46.1 Except where otherwise specifically stated, the Employer or his nominee will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.

Delegation

47.1  The Employer or his nominee may delegate any of the duties and responsibilities to
other people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Site Investigation Reports

48.1 The Contractor, in preparing the Bid, shall rely on the Site Investigation Report
referred to in the Contract Data, supplemented by any information available to the
Bidder.

Queries about the Contract Data
49.1 The Employer or his nominee will clarify quarries on the Contract Data.

Extension of the Intended Completion Date

50.1 The duration of this Contract shall be for a period of two years w.e.f the
commencement of the contract. However it may be extended on mutual consent for
agreed period. The successful bidder shall be expected to provide the services during
the specified contract period on Annual Contract Basis (or extended period on mutual
consent, if any) as described in the contract data.
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Delays Ordered by the Employer or his nominee

51.1

The Employer or his nominee may instruct the Contractor to delay the start or
progress of any activity within the area of scope.

Management Meetings.

52.1

52.2

Either the Employer or his nominee or the Contractor may require the other to attend
a management meeting. The business of a management meeting shall be to review the
plans for remaining.

The Employer or his nominee shall record the business of management meetings and
is to provide copies of his record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken is to be decided by the
Employer or his nominee either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

Early Warning
53.1 The Contractor is to warn the Employer or his nominee at the earliest opportunity of

specific likely future events or circumstances that may adversely affect the quality of
the service, or delay the execution of Services.

53.2 The Contractor shall cooperate with the Employer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Employer or his hominee.

Currencies

54.1 All payments shall be made in Indian Rupees unless specifically mentioned

otherwise.
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SECTION IV : CONTRACT DATA

Bid No. : NJA/Admin/Services-08/2026/03

The Works consist of —

Dated: 11/05/2026

Commencement of work

No | CATEGORY GARDEN SERVICES
Name of Employer National Judicial Academy
1 | Name of Works Providing Gardening services at the Academy campus
2 Bid Security Rs. 15,75,000/-
3 Last Date of submission of | Up to 17:30 hours on 02/06/2026
Bid
4 Start Date/ Date of As per agreement

5 Intended completion date Two year from the actual date of Commencement.
from start date
6 Performance security As per clause-36 of section-1lI
Deposit
7 Liquidated Damages/ As per clause-32 of section-IlI
Penalty
8 Contract Price Total cost of bid price
9 Secured Advance No advance payment in respect of service, material and plant/equipment
shall be paid, in any circumstances under this contract.
10 | Advance payment No advance payment shall be paid to the contractor in any circumstances
under this contract
11 | Escalation The price quoted by the contractor should be on fixed price basis and are

not subject to any escalation what so ever. However, only statutory
variation limited to duties and taxes are considered for adjustment in

contract price.
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SECTION-V : SPECIFICATION OF WORK, SCOPE OF WORKS &
SPECIAL CONDITION OF THE CONTRACT

INDEX
Clause Description Page Clause Description Page
1 Area of Scope 48 A”“f(’)(”re Hostel Sides of Main Block Garden 61

Annexure 1 | Main Gate-I 48 Annf{(ure Auditorium Landscaping 62

Annexure 2 | Academy Road Side Landscape 49 A”’;e;‘“re Row House 2 Bed Room Unit 63

Annexure 3 | Academy Parking 50 A””f;(”re Row House 3 Bed Room Unit 64
A””::”’e Academy Porch 50 A””ﬁ(”re Row House Officers 64
Anrf; ure Academy Court -1 51 Aqgeél;re Staff Housing 65
Annfsure Academy Court -2 51 Aqge()g;re Post Office Landscaping 66
A”Té(ure Academy Court -3 52 Aqgeél;re Service Gate 67
Ann:: ure Academy Central Court Yard 53 Aqge():;re Landscaping Outside Cafeteria 67

. Annexure »

Annexure 4f | Academy Management Training 53 17 (a) Green House (Indoor Plants) 12” POT 67
A”rfgx“re Academy Library 54 A’I’;e(’g;re Palms 127 Potted Plant 68
Arllr;]e();;”e Academy Plan Training Centre ‘A’ 55 Arir;eét;re Flower in beds (Seasonal & Perennial) 69
Arllr;]e(ﬁt;re Academy Plan Training Centre ‘B’ 55 Ann1e8x U | Tree Plantation 69

Annexure 4i | Academy Cafeteria 56 Annexure Old' L & T Project office (Now Subordinate 70

19 Office)

Annexure 5 | Director Bungalow 56 A””;(;(”re Indoor Plant in Academy Premises 71

Annexure 6 | Recreation/VIP Guest House 57 2 Scope of Work 72

Annexure 7 | Thandi Sadak and Jogging Track 58 3 Specification Of Work 73

Annexure 8 | Hostel Block Planting Plan 59 4 Special Condition Of Contract 78

Annexure 9 | Hostel Front of Wings — Garden 60
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Section-V : Specification of Work, Scope of Works & Special

1.

Condition of the Contract

Area of Scope:

11

1.2

Vi.
Vii.

viii.

1.3

The National Judicial Academy requires to appoint a Gardening Maintenance Service
Contractor, herein after called “Contractor” for its existing Gardening work.

The National Judicial Academy is situated in a hillock spread over an area of
62 acres of land. It includes various establishment and buildings detailed as under:
Judge’s Guest House 1 — having 4 levels building with 144 rooms having three star
facilities, surrounded with beautiful gardens, lawn, and landscape and terrace garden.
Judge’s Guest House 2 — having 2 levels with 12 suits, having 5-star facilities
surrounded with beautiful gardens, lawn and landscape.

iii. Recreation Centre, Swimming Pool and Tennis Court surrounded with beautiful

gardens, lawn and landscape.

Academy & Management Building — having four wings i.e. Management Block,
Library Block, Training Centre & Executive Dinning Surrounded with beautiful
gardens, lawn and landscape.

Auditorium with 281-seat capacity, surrounded with beautiful gardens, lawn and
landscape.

Residential Complex, Director’s Bungalow and Shopping Complex.

Approximate 2.5 KM cemented Road within the premises with storm water drainage,
side trench, with beautiful garden, lawns etc.

The bidders may be asked to visit the NJA premises to ascertain & quantify the areas
designated under X, Y, Z and N.

The Horticulture and gardening work of the premises have been developed with tree
plantations, plantation of shrubs & herbs, ground cover plantation and lush green
lawns. The details of the scope of work under which varieties, species and
approximate quantities of plants planted at different places are annexed herewith for
reference at Annexure-1 to 20.

Annexure-1 : Main Gate -1

— . Approximate Physical
No. Description Unit X\?ailable Quan{ity
A Tree Plantation
Ashoka Nos. 26
Mango Nos. 4
B Plantingof S& H
Bougenvillia of Different Colours Nos. 176
Duranta Golden Nos. 238
Nerium oleander ground cover. Nos. 35
Putranjiva Nos. 6
Ficus benjamina Nos. 1
Jasmine Nos. 2
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C

Plantation of Lawn

Cynodon ductylon (Makhmali) | SqM. | 106
Annexure-2 : ACADEMY ROAD SIDE LANDSCAPE
— . Approximate Physical
No. Description Unit X\?ailable Quan%ity
A Tree Plantation
Oreodoxa regia/Royal plam Nos. 61
Plumeria rubra Nos. 13
Milingtonia hortenss Nos. 12
Lagerstromia indica Nos. 8
Bauhinia blakeana Nos. 10
Erythrina virageta Nos. 4
Cordia sabestina Nos. 6
Spathodia Nos. 0
Grivillia Robusta Nos. 19
B Planting of S & H
Acalypha wilkendiana batc Nos. 1452
Acalypha wilkendiana deveppa Nos. 740
Acalypha wilkendiana tricolour Nos. 563
Acalypha wilkensiana green twisted Nos. 1461
Bougenvillia of different colours Nos. 1171
Lxora singaporensis Nos. 74
Tabernomontanan variegate Nos. 120
Duranta golden Nos. 2545
Narium Oleander Nos. 350
Duranta golden hybrid Nos. 15
Hibiscus lafrance Nos. 81
Eurphorbia Caraciana Nos. 70
Ceseasalpinia Nos. 155
Acalypha Miniatures Nos. 123
Jasminum Abyssinicum Nos. 64
Poinsettia verigate mini Nos. 7
Tecoma gaudichaudi Nos. 46
Cotton Plant Nos. 2
Vinca Nos. 23
Cycas Nos. 3
C Ground Cover
Asparagus sprengri Sg.M. 46
Rusellia juncea Nos. 22
Setcreasea purpuria Sq.M. 9
Euphorbia milli splendens Nos. 17.4
Wadelia Sq.M. 75
D Plantation of Lawn
Cynodon ductylon (Makhmali) | SsqM. | 1219.92
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Annexure: 3 — Academy Parking

NJA

. . Approximate Physical
No. Description Unit X\I?ailable Quan%ity
A Tree Plantation
Terminilia catappa Nos. 9
Bouhenia Blokeana Nos. 7
Peepal Nos. 1
B Plantingof S & H
Duranta Golden Nos. 81
Acalypha sps Nos. 149
Cassia biflora Nos. 82
Lantana sellovina Nos. 55
Nerium oleander Nos. 115
Tebernomontana varigata Nos. 140
Acalypha batic Nos. 215
Thunebaugia erecta Nos. 80
Acalypha Dwarf green Nos. 160
Bougainvillea sps Nos. 132
Exora Nos. 0
Eurphorbia Milli Splendens Nos. 36
Ceseasalpinia Nos. 84
C Plantation of Lawn
Cynolon ductylon | SqM. | 315.18
Annexure: 4a — Academy Porch
. . Approximate Physical
No. Description Unit X\eailable Quan%ity
A Tree Plantation
Roystonia regia (Royal palm) Nos. 5
Plomeria Rubra Nos. 2
B Planting of S& H
Duranta Golden hybrid Nos. 397
Hemelia Patens (mini) Nos. 154
Ficus benjamina ‘var’ Nos. 44
Furcraea Medio Picta Nos. 6
Aclypha Dwarf Green Nos. 166
Aclypha Dwarf red Nos. 70
Song of India Nos. 53
Duranta varigeta Nos. 80
Tabernomontana vergata Nos. 330
C Ground Cover Plantation
Themberga eracta Nos. 253
Green Duranta Nos. 287
Thussa Nos. 3
Berbina Nos. Seasonal Bangai
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Gennia Nos. Dyanthaw
Portula (office time) Nos. Aster
Ferkeria Nos. 6
Sphagneticola trilobata Nos. 81
D Plantation of Lawn
Cynolon ductylon | SqM. | 210
Annexure: 4b — Academy Court -1
I . Approximate Physical
No. Description Unit X\?ailable Quan%ity
A Tree Plantation
Pelthophorum Nos. 3
Delonix regia Nos. 3
B Planting of S& H
Acalypha Dwarf ‘green’ Nos. 600
Acalypha Dwarf ‘red’ Nos. 510
Duranta golden ‘hybrid’ Nos. 242
Duranta varigeted Nos. 145
Hamelia patens Nos. 126
Nerium Oleander Nos. 157
Poinsettia albida Nos. 10
Tabernaemontana coro. Nos. 52
Hibiscus Hybrid Nos. 150
Rose Hybrid Nos. 70
Rose Hybrid floribunda Nos. 60
Ficus Ponda Nos. 200
Allamenda Nos. 91
Thumbergia ereacta Nos. 102
Erentinum laxiflora Nos. 176
C Ground Cover Plantation
Wadelia | SqM. | 84.84
D Plantation of Lawn
Cynolon ductylon | SqM. | 565.1
Annexure: 4c — Academy Court -2
.. . Approximate Physical
No. Description Unit X\eailable Quan%ity
A Tree Plantation
Alstonia S Nos. | 2
B Planting of S & H
Acalypha dwarf 'red’ Nos. 390
Duranta golden ‘hybrid’ Nos. 510
Duranta goden ver Nos. 310
Hamelia patens Nos. 375
Plambago Capensis Nos. 300
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Tabernaemontana Verig. Nos. 120
Tecoma Capansis Nos. 560
Hibiscus Lafrance Nos. 490
Ficus panda Nos. 250
Thumbergia erecta Nos. 140
Lantana Selvonia Nos. 0
Ficus Starlight Nos. 52
Plectranthus Nos. 240
Murraya paniculata Nos. 4
Erentinum laxiflora Nos. 35
C Gournd Cover Plantation
Asparagus Sprengri Nos. 40
Asparagus Myers Nos. 90
Ophiopogon jamburan Nos. 14
D Plantation of Lawn
Wedelia trilobata Sg.M. 58.87
Cymolon ductylon Sqg.M. 688.55
Annexure: 4d — Academy Court -3
. . Approximate Physical
No. Description Unit X\?ailable Quan){ity
A Tree Plantation
Areca lustescens Nos. 49
Delenix Regia Nos. 1
B Planting of S & H
Acalypha dwarf 'red’ Nos. 34
Duranta golden ‘hybrid’ Nos. 357
Ficus benjamina 'var' Nos. 6
Nerium Oleander Nos. 29
Lantana sellovina Nos. 37
Hibiscus Hybrid Nos. 239
Bougianvillia Nos. 21
acalypha green Nos. 78
Almonda Nos. 163
Therubasia erecto Nos. 171
C Ground Cover Plantation
Wedelia trilobata | SqM. | 86
D Plantation of Lawn
Cynolon ductylon Sgm. | SqM. | 642.6
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Annexure: 4e — Academy Central Court Yard

NJA

_ . Approximate Physical
No. Description Unit X\eailable Quan%ity
A Tree Plantation
Tabebebui sps Nos. 3
Bauhna Blackeana Nos. 8
B Plantingof S& H
Acalypha dwarf 'red’ Nos. 420
Alpinia purporata Nos. 50
Duranta ‘var' small leaf Nos. 690
Bamboo golden Nos. 150
Duranta 'var' broad leaf Nos. 275
Hamelia patens Nos. 60
Ficus benjamina 'var' Nos. 8
Hibiscus Hybrid Nos. 160
Ficus panda Nos. 610
Boganevillia sps Nos. 95
Brassia Actinofolia Nos. 5
Acalypha Green Nos. 284
Allamanda Nos. 23
Crotan Nos. 15
Dreseana Nos. 5
Euphorbia milisplende Nos. 24
Vadelia Nos. 186
Ribbon Grass Nos. 583
Jasminum sambac(Mogra) Nos. 56
Mussanda Philippica Nos. 8
C Ground Cover Plantation
Ophiopogon Jamburan \ Sqg.M. \ 19.8
D Plantation of Lawn
Cynolon ductylon | SqM. | 461
E Seasonal & Perennial
Balsaminaceae Nos. 1472
Zinnia Nos. 500
French marigold Nos. 441
Gaillardia Nos. 306
Cosmos Nos. 300

Annexure: 4f — Academy Management Training

Approximate Physical

No. Description Unit Available Quantity
A Tree Plantation
Bauhinia Variegata | Nos. | 2
B Planting of S & H
Ficus panda | Nos. | 16
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Allamanda Nos. 143
Acalypha tricolour Nos. 282
Duranta ‘var' small leaf Nos. 67
Duranta speciose Nos.
Haelia patens Nos. 86
Nerium Oleander Nos. 90
Plambago Capensis Nos. 120
Tecoma Capensis Nos. 208
Tabernaemontana Coro. Nos. 56
Arecs Palm Nos. 16
Thembergia erecta Nos. 264
Alpinea Verigata Nos. 4
Duranta Golden Nos. 429
Chlora Fitum Nos. 36
Verbena candesis Nos. 247
Begonia bonistr Nos. 5
C Ground Cover Plantation
Rusellia Juncea | Sq.M. 3.6
D Planting of Creeper
Petria VVolubis \ Nos. 1
E Plantation of Lawn
Cynolon ductylon | Sq.M. 211.14
Annexure: 4g — Academy Library
. . Approximate Physical
No. Description Unit X\?ailable Quan){ity
A Planting of S & H
Dreseana tricolour Nos. 56
Duranta 'var' small leaf Nos. 200
Duranta golden hybrid Nos. 20
Hamelia patens Nos. 100
Tecoma Capensis Nos. 150
Hibiscus Lafrance Nos. 170
Areca palm Nos. 6
Alpinia Verigata Nos. 19
Petua Volubis Nos. 130
Acalypha Red Nos. 120
Acalypha Green Nos. 150
Langerstromia Indica Nos. 5
Jasminum Abyssinicum Nos. 100
B Ground Cover Plantation
Asparagus Sprengri | SqM. | 16
C Plantation of Lawn
Cynolon ductylon | SqM. | 415.14
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Annexure-4h (a) : Academy Plan Training Centre ‘A’

NJA

Approximate Physical

No. Description Unit Available Quantity
A Tree Plantation
Bauhinia Blakena | Nos. | 2
B Planting of S & H
Acalypha tricolour Nos. 215
Duranta Nos. 260
Nerium Oleander Nos. 80
Plambago Capensis Nos. 40
Areca palm Nos. 10
Cholaro Phytum speciose Nos. 100
Hibisus hybrid Nos. 374
Plectranthus scutellarioides Nos. 70
Cestrum nocturnum Nos. 20
Russelia equisetiformis Nos. 20
Erythrina Nos. 70
Cuphea hyssopifolia Nos. 15
C Ground Cover Plantation
Asparagus sprengri | SqM. | 7
D Plantation of Lawn
Cynolon ductylon | SqM. | 181
Annexure: 4h (b) — Academy Plan Training Centre ‘B’
o . Approximate Physical
No. Description Unit K\eailable Quan){ity
A Planting of S & H
Tabermontana Coronoria Nos. 60
Alpinia purporata Nos. 10
Dracena Tricolour Nos. 30
Ficus panda Nos. 30
Tecoma Capensis Nos. 150
Thumbeigia erecta Nos. 140
Henelia Pattens Nos. 40
Nerium Nos. 80
Allmonda Nos. 30
B Ground Cover Plantation
Rusellia Juncea | SqM. | 4.5
C Plantation of Lawn
Cynolon ductylon | SqM. | 104.87
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Annexure: 4i — Academy Cafeteria

NJA

. . Approximate Physical
No. Description Unit X\I?ailable Quan%ity
A Tree Plantation
Areca lutescens Nos. 19
Plumeria alba Nos. 2
Cordic sabestina Nos. 2
Alstonia scholaris Nos. 1
B Planting of S & H
Alpinia purporata Nos. 253
Dreseana tricolour Nos. 39
Duranta Golden 'hybrid' Nos. 307
Hamelia patens Nos. 123
Ficus panda Nos. 278
Tecoma Capensis Nos. 133
Hibiscus Hybrid Nos. 119
Hibiscus Lafrance Nos. 85
Tabernaemontana coro. Nos. 193
Acalypha red Nos. 129
Acalypha tricolour Nos. 319
Ficus bengamin Nos. 2
Alpenia Vergata Nos. 266
Crotan Nos. 46
Duranta Verigata Nos. 176
Lentana Depresa Nos. 296
Russelia equisetiformis Nos. 39
ophiopogon Jamburan Nos. 51
Alpenia Vergata Nos. 25
Dracena Tricolour Nos. 11
C Plantation of Lawn
Cynolon ductylon | SqM. | 733.84
Annexure: 5 — Director Bungalow
.. . Approximate Physical
No. Description Unit X\?ailable Quan{ity
A Tree Plantation
Grivillia Robusta Nos. 6
Terminilia Cattapa Nos. 13
Mango Nos. 5)
Custard Apple Nos. 4
Pomegranate Nos. 5
Pomelo Nos. 5
Java Plum Nos. 1
Moringa (Moringa Oleifera) Nos. 3
B Planting of S & H
Caliandra heamatocaephala ] Nos. \ 24
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Duranta 'var' small leaf Nos. 421
Gardina Jasm. Nos. 4
Hibiscus Snoflore Nos. 196
Lxora Singaporensis Nos. 32
Mussanda Philippica Nos. 25
Nerium Oleander Nos. 52
Tecomastans gaudichaud Nos. 331
Ceasilipina pulcherima Nos. 182
Bougainvillia sps Nos. 837
Ficus benjamina Nos. 49
Ficus panda Nos. 91
Hemelia petens Nos. 100
Acalypha red Nos. 763
Hibiscus Hybrid Nos. 0
Duranta Golden Nos. 1580
Tabernaemontana Verig. Nos. 52
Furcaria Nos. 1
Hibscus Lufranca Nos. 196
Poinsettia albida Nos. 4
Bogain Villia thenna Nos. 192
Acalypha deveppa Nos. 730
Lady finger Nos. 100
pumpkin Nos. 5
bottle gourd Nos. 6
cucumber Nos. 6
Roses Nos. 45
C Ground Cover Plantation
Cuphea hyssopifolia Sq.M. 4.2
Pluinsere Alba Nos. 2
D Planting of Creeper
Allamanda | Nos. 7
E Plantation of Lawn
Cynolon ductylon | Sq.M. 1438.51
Annexure: 6 — Recreation/VIP Guest House
. . Approximate Physical
No. Description Unit X\eailable Quan%ity
A Tree Plantation
Ptricharda Palm Nos. 9
Azadarachta indica Nos. 85
Oreodaxa regia (Royal Palm) Nos. 2
Plumeria alba Nos. 4
Terminilia Cattapa Nos. 13
Bauhinia Blacknia Nos. 40
Delonix Regia Nos. 25
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Peltophorum Ferrugium Nos. 30
Amla Nos. 60
Mango Nos. 3
Sheesham Nos. 13
Isora(Gondi) Nos. 3
Cassia fistula Nos. 1
B Planting of S & H
Cassia biflora Nos. 261
acalypha green Nos. 700
Duranta ‘var' small leaf Nos. 323
Duranta 'var' broad leaf Nos. 55
Nerium Oleander Nos. 280
Ceasilipina pulcherima Nos. 355
Bougainvillia sps Nos. 660
Plumbago Capensis Nos. 50
Tabernamontana Varigated Nos. 136
Duranta Golden Nos. 1464
Acalypha red Nos. 298
Hibiscus snoflore Nos. 173
Gardenia Jasmonoides Nos. 50
Hemilia patenis Nos. 106
Diffenbachia exatica canulla Nos. 20
Tecoma gaudichaudi Nos. 40
Ficus Repens( Pumila) Nos. 30
C Ground Cover Plantation
Asparagus sprengri Sq.M. 40.1
Euphorbia milisplende Nos. 25
D Planting of Creeper
Allamanda Nos. 84
Vernonia Nos. 200
Russlia junaca Sqg.M. 40.32
Vinca rosea hybrid Sqg.M. 12.2
E Plantation of Lawn
Cynolon ductylon | SqM. | 1846.15
Annexure: 7 — Thandi Sadak and Jogging Track
.. . Approximate Physical
No. Description Unit X\?ailable Quan){ity
A Planting of Creeper
Quisqualis indica | Nos. | 252
B Tree Plantation
Golden Bamboo Nos. 73
Azadarachta indica Nos. 30
Peltophorum Feruginium Nos. 5
Millangtonia Hor Nos. 4
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Alustania Nos. 7
Dalbergia sissoo Nos. 20
Delonix Regia Nos. 25
Tebobia Nos. 5
bauhinia blacknia Nos. 10
C Plantation of S & H
Ceasilpina Pulcherima Nos. 130
Poinsettia wite mini Nos. 28
Bougainvillia thima Nos. 436
Golden Duranta Nos. 66
Furcaria Nos. 23
Nerium Varigated Nos. 322
Hibiscus Varigated Nos. 42
Hibiscus Lafrance Nos. 82
Yucca Nos. 32
Langerstomia Nos. 6
Sensiveria golden Nos. 105
Gardenia Nos. 15
Callistemon Lansuleotus Nos. 55
Song of india Nos. 50
ophiopogon jamburan Nos. 180
D Ground Cover Plantation
Alternatheria | SqM. | 13.39
Annexure: 8 — Hostel Block Planting Plan
. . Approximate Physical
No. Description Unit X\eailable Quan%ity

Plantation of S & H

Bougainvillia Red \ Nos. \ 32
Plantation of Lawn
Ptricharda Palm Nos. 7
Croton Nos. 25
Dracena tricolor Nos. 18
arica palm Nos. 8
hibiscus Nos. 9
Asparagus Sprengeri Nos. 17
Plantation of Lawn
Cynodon | SqM. | 878
INDIVIDUAL TERRACES WING 4
Plantation of Creeper
Bougainvillia shubhra \ Nos. \ 38
Plantation of Lawn
Cynodon | SqM. | 897
INDIVIDUAL TERRACES WING 2
\ Plantation of Creeper \ Nos. \
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Bougainvillia shubhra Nos. 120
Plantation of Lawn Nos.
Bougainvillia Nos. 30
Exora Nos. 4
musanda plant Nos. 2
Bougainvillia Nos. 5
Gulphonia Nos. 9
Murraya paniculata Nos. 3
Hamelia Patens Nos. 3
Nerium oliander Nos. 4
Furn Nos. ol
Plantation of Lawn
Cynodon | SqM. | 813
INDIVIDUAL TERRACES WING 3
Plantation of Creeper
Bougainvillia shubhra \ Nos. 75
Plantation of Lawn
Habisous Nos. 2
Ticoma Nos. 5
Ficus Nos. 2
Tabernamontana Nos. 3
Plantation of Lawn
Cynodon | SqM. | 822
Annexure: 9 — Hostel Front of Wings — Garden
. . Approximate Physical
No. Description Unit X\eailable Quan%ity
A Tree Plantation
Plumeria alba Nos. 13
Golden Bamboo Nos. 14
Bambusa Nana Golden Nos. 19
Buddhas Bamboo Nos. 3
B Planting of S& H
Lantana Depresa Nos. 40
Acalypha green Nos. 981
Hiwian Hibiscus Nos. 146
Duranta Golden Nos. 80
Ficus panda Nos. 25
Thunbergia Erecta Nos. 65
Nerium Oleander Nos. 355
Ceasilipina pulcherima Nos. 252
Lentana sellovina Nos. 60
Bougainvillia Nos. 1335
Tabernamontana Varigated Nos. 90
Acalypha Batick Nos. 160
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Acalypha Dwarf red Nos. 95
Sansevaria Golden Hanii Nos. 200
Lagerstromia Indica Nos. 25
Agava Americana Nos. 85
Tecoma gaudichaudi Nos. 615
C Ground Cover Plantation
Weddelia | SqM. | 500
D Planting of Creeper
Eurphorbia Milli Splendens | saM. | 1
E Plantation of Lawn
Cynodon Ductylon | SqM. | 3134.58
Annexure: 10 — Hostel Sides of Main Block Garden
. . Approximate Physical
No. Description Unit X\?ailable Quan%ity
A Tree Plantation
Oreodaxa regia Nos. 11
(Arica Palm) Nos. 16
(Ketmia Palm) Nos. 3
B Planting of S & H
Cassia biflora Nos. 80
acalypha green Nos. 325
Duranta Golden Nos. 313
Ficus panda Nos. 290
Nerium Oleander Nos. 312
Bougainvillia sps Nos. 449
Tabernomontana Variegata Nos. 58
Acalypha red Nos. 136
Plambago Nos. 62
Duranta Vertigata Nos. 32
Hibscus Nos. 150
Lentana selvonia Nos. 24
Ambrala Palm Nos. 10
Poinsettia albida Nos. 2
furkeria Nos. 6
cycus palm Nos. 14
musanda plant Nos. 1
exora Nos. 25
Ashoka Nos. 7
C Plantation of Lawn
Cynolon ductylon | SqM. | 1290.5
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Annexure: 11 — Auditorium Landscaping
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. . Approximate Physical
No. Description Unit X\I?ailable Quan%ity
A Tree Plantation
Alstonia Scholaris Nos. 16
Plumeria alba Nos. 3
Oreodoxa Regia Nos. 3
Peltophorum Ferrugium Nos. 23
Grivillia Robusta Nos. 18
B Planting of S & H
Duranta speciosa Nos. 243
Ficus panda Nos. 50
Lxora Hybrid Nos. 40
Crotan Nos. 103
Nerium Oleander Nos. 230
Nerium (Dwarf) Nos. 45
Song of India Nos. 24
Acalypha Wilk. Tricolour Nos. 508
Tabernamontana Varigated Nos. 513
Exocoecaria Bicolour Nos. 0
Thavetia nerifolia Nos. 125
Cassia biflora Nos. 65
Heliconia sps Nos. 20
Hamelia patens Nos. 243
Ficus benjamina Nos. 12
Ceasilpina Pulcherima Nos. 140
Acalypha green/red/batick Nos. 1426
Duranta Golden Nos. 1575
Bougainvillia of different colours Nos. 253
Callindra Haematocaephala Nos. 11
Tecoma gaudichaudi Nos. 110
Acalypha Miniatures Nos. 520
Snowbush Nos. 141
Vinca Nos. 60
C Ground Cover Plantation
Asparagus sprengri Sg.M. 17.64
Vinca rosea hybrid duraf Sg.M. 10
Hebescus Varigated Nos. 95
D Plantation of Lawn
Cynolon ductylon | SqM. | 666.22
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Annexure: 12 — Row House 2 Bed Room Unit (Bungalow 5-8)

NJA

. : Approximate Physical
No. Description Unit X\eailable Quan%ity
A Tree Plantation
Bauhinia Variegata Nos. 2
Plumeria alba Nos. 12
Sliver Rope Nos. 2
Mango Nos. 15
Drum Stick Nos. 1
Millangtonia Hor Nos. 4
Amla Nos. 8
black berry Nos. 2
Terminilia catappa Nos. 1
Azadarachta indica Nos. 10
Ashok Nos. 1
B Planting of S & H
Bougainvillia thima Nos. 4
Hibiscus Snowflore Nos. 157
Almenda Nos. 171
Acalypha Batick Nos. 160
Golden Duranta Nos. 286
Duranta Green Nos. 6
pomegranate Nos. 3
Lemon Nos. 4
Poinsettia albida Nos. 3
custard apple Nos. 3
Syzygium cumini (jamun) Nos. 4
Papaya Nos. 2
Guava Nos. 1
Jasminum Nos. 65
Drycena Tricolour Nos. 7
Song of india Nos. 10
Heloconia Nos. 140
umbrella palm Nos. 4
Money Plant Nos. 6
tulsi Nos. 36
sansevieria golden Nos. 75
Dracaena Nos. 5
Cotton Plant Nos. 1
Almenda Nos. 7
ptricharda Palm Nos. 1
Areca palm Nos. 2
Bird of paradise Nos. 4
C Plantation of Lawn
Cynolon ductylon | SqM. | 427.29
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Annexure: 13 — Row House 3 Bed Room Unit (Bungalow 9-12)

NJA

. . Approximate Physical
No. Description Unit X\I?ailable Quan%ity
A Tree Plantation
Azadritcha Nos. 0
Tebobia Nos. 1
Banhinia Blakena Nos. 0
Gulmohar (Dallanix) Nos. 0
Terminilia catappa Nos. 0
Codia Nos. 0
Syzygium cumini (jamun) Nos. 0
Mango Nos. 0
B Planting of S & H
Duranta Spesciosa Vari Nos. 208
Nerium Oleander Nos. 50
Acalypha Batic Nos. 100
Bougainvillia Nos. 20
Hibscus Nos. 15
pomegranate Nos. 5
Lemon Nos. 2
Tecomacapensis Nos. 1
Aegle marmelos Nos. 0
papaya Nos. 0
Plumeria (champa) Nos. 0
aglaonema Nos. 10
Exora Nos. 0
erica palm Nos. 10
Plumeria alba Nos. 1
Royal Palm Nos. 3
Banana Nos. 1
custard apple Nos. 0
Zinnia Nos. 60
golden duranta Nos. 100
C Plantation of Creeper
Allamanda Nos. | 0
D Plantation of Lawn
Cynolon ductylon | SqM. | 289
Annexure: 14- Row House Officers (Bungalow 1-4)
. . Approximate Physical
No. Description Unit X\F/)ailable Quan%ity
A Tree Plantation
Grevelia Nos. 3
Guava Nos. 1
Mango Nos. 2
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Ashok Nos. 15
Terminilia catappa Nos. 9
Plumeria Alba Nos. 7
Dalbergia sissoo Nos. 2
Azadritcha Nos. 2
Guraad Nos. 2
Syzygium cumini Nos. 1
peepal Nos. 1
B Plantingof S & H
Bougainvillia Nos. 115
Acalypha Red/Green Nos. 442
Nerium Oleander Nos. 5
Jasminium Sambac Nos. 16
Habiscus Nos. 25
Papaya Nos. 10
Curry tree Nos. 1
Lemon Nos. 4
Banana Nos. 10
Jasminum sambac Nos. 20
custard apple Nos. 3
Nyctanthes arbor-tristis Nos. 1
Aegle marmelos (bel patri) Nos. 3
pomegranate Nos. 3
Jatropha Nos. 2
Clerodendrum Nos. 1
Golden Duranta Nos. 50
Balsom Nos. 100
zinnia Nos. 70
umbrella palm Nos. 10
Helianthus Nos. 80
C Plantation of Creeper
Allamanda | Nos. | 84
D Plantation of Lawn
Cynolon ductylon | SqM. | 435.71
Annexure: 15 (a) — Staff Housing
.. . Approximate Physical
No. Description Unit X\F/)ailable Quan){ity
A Tree Plantation
Millingtonia Hortensis Nos. 4
begonia blakeana Nos. 0
Dalbergia sissoo (Sheesham) Nos. 5
Mango Nos. 1
Murraya koenigii (curry leaf) Nos. 0
ceasilpina pulcherima Nos. 0
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Casia samia Nos. 8
Papaya Nos. 9
Guava Nos. 2
Syzygium cumini Nos. 1
B Planting of S& H
Acalypha Green Nos. 380
Bougainvillia Sps Nos. 120
Nerium Oleander Nos. 90
Duranta Golden Nos. 96
Ficus Benjamina Nos. 1
Hibiscus Nos. 8
Dabbi Tobernamentma Nos. 8
Jasminum abyssimicum Nos. 8
Exora Nos. 1
Murraya paniculata Nos. 1
Jasminum sambac Nos. 1
C Plantation of Lawn
Cynolon ductylon | SqM. | 503.34
Annexure: 15 (b) — Post Office Landscaping
I . Approximate Physical
No. Description Unit X\?ailable Quan){ity
A Tree Plantation
Banana Nos. 4
Casiasamia Nos. 1
Dalbergia sissoo Nos. 4
mango Nos. 2
Ashok Nos. 1
Azadirachta indica Nos. 2
B Planting of S & H
Gardinia Nos. 12
Bougainvillia sps Nos. 45
Aclepha Nos. 40
Allmenda Nos. 20
Duranta Golden Nos. 30
Plambago Nos. 10
Erythrinia Nos. 1
Ficus benjamina Nos. 4
Jasminum abyssimicum Nos. 20
C Ground Cover Plantation
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Annexure: 1

6 (a) — Service Gate

NJA

. . Approximate Physical
No. Description Unit X\I?ailable Quan%ity
Narium Nos. 12
Thavetia Nerigolia Nos. 13
Tecoma gaudichaudi Nos. 10
Pongamia pinnata(kaniji) Nos. 1
Alstonia tree Nos. 3
Orange Nos. 1
Boganevillia sps Nos. 5
Allamenda Nos. 37
Melia azedarach(bakan) Nos. 2
Annexure: 16 (b) — Landscaping Outside Cafeteria
. . Approximate Physical
No. Description Unit X\?ailable Quan){ity
A Tree Plantation
Oreodoxa Regia | Nos. 8
B Planting of S& H
Areca palm Nos. 7
Farucaria Nos. 6
Bougainvillia Pixi Nos. 159
Nerium Oleander Nos. 113
Aclypha Red Nos. 613
Aclypha Tricolour Nos. 169
Thuja occidentalis Nos. 2
Murraya paniculata(madhu kamini) Nos. 3
C Plantation of Lawn
Cynolon ductylon | Sq.M. 387.6
Annexure: 17 A — Green House (Indoor Plants) 12” POT
— . Approximate Physical
No. Description Unit X\?ailable Quan{ity
Agleonema Pseudobra Nos. 110
Agleonema Silver King Nos. 320
Asparagus sprengri Nos. 140
Calathea zabrina Nos. 200
Draceana Mahatama Nos. 12
Draceana Marginata Nos. 22
Diffenbachia Amoena Nos. 210
Diffenbachia Exotica Cami Nos. 50
Ficus Benjamina Nos. 28
Ficus Benjamina Varigata Nos. 4
Monstera Delicosa Nos. 100
Philodenderon sps Nos. 5
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Schefflera Varigata Nos. 138
syngonium sps Nos. 240
Juniper Nos. 65
Alpinia Varigata Nos. 70
Adenium Obesum Nos. 30
Podocarpus sps Nos. 22
Ophiopogon Nos. 150
Crytanthus Bromeliodes Nos. 35
Brunfelsia Americana Nos. 30
Aphelandra Criatata Nos. 5

Manihot Varigata Nos. 5

Heliconia Sps Nos. 22
Cholorophytum Speciosa Nos. 76
Bird of Paradise Nos. 51
Beaucarnea Recurvata Nos. 6

Begonia Sps Nos. 20
Pandanus Nos. 136
Maranta Sps Nos. 168
Rose Hybrid Nos. 522
Spathiphyllum Nos. 108
Cana Nos. 2

Lily Nos. 82
Euphorbia milisplende Nos. 95
Hibiscus lafrance Nos. 72
Dracena colorama tricolour Nos. 90
Murraya paniculata(madhu kamini) Nos. 32
Avralia Balfour Nos. 14
Jasminum sambac Nos. 25
Ixora singaporensis Nos. 26
Epipremnum aureum(Mini Plant) Nos. 62
Plumeria Alba Nos. 70
Crotan Nos. 53
Ferkeria Nos. 5

Song of India Nos. 70
Plectranthus scutellarioides Nos. 60
Kalanchoe blossfeldiana Nos. 263
Chrysanthemum Nos. 307

Annexure: 17 B — Palms 12” Potted Plant
. . Approximate Physical
No. Description Unit X\F/)ailable Quan){ity

Chrysalidocarpus Lutesc Nos. 35
Kentia Palm Nos. 52
Licuala Grandis Nos. 56
Pritchardia Pacifica Nos. 38
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Trinax Parviflora Nos. 2

Cycas Nos. 44
Zamia Fururacea Nos. 12

Annexure: 17 C — Flower in beds (Seasonal & Perennial
. . Approximate Physical
No. Description Unit X\?ailable Quan%ity
Chrysanthemum Nos. 200
Cosmos Nos. 300
Gaillardia Nos. 600
Zinnia Nos. 300
French marigold Nos. 200
Balsaminaceae Nos. 204
Annexure: 18 — Tree Plantation
. . Approximate Physical
No. Description Unit X\I?ailable Quan%ity

Alstonia Scholaris Nos. 37
Azadarichta Indica Nos. 443
Bauhinia Blacknia Nos. 307
Cassia Javinaca Nos. 30
Cassia Fistula Nos. 17
Callistemon Lansuleotus Nos. 4

Ceasalpina Pulcherima Nos. 227
Cordia Sabistina Nos. 62
Delonix Regia Nos. 440
Erythrinia Vatigata Nos. 78
Grevillia Robusta Nos. 48
Jacaranda Mimosifolia Nos. 46
Langerstromia Indica Nos. 119
Melia Azadarchta Nos. 513
Millangtonia Hor Nos. 159
Ficus Benjamina Nos. 12
Samanea Saman Nos. 6

Peltophorum Feruginium Nos. 240
Spathodica Campanulata Nos. 88
Ashoka Nos. 119
Termenilia Cattapa Nos. 32
Banana Nos. 70
Bougenvillia of different col. Nos. 947
Bamboo Nos. 434
Mango Nos. 49
Gauva Nos. 58
Amla Nos. 125
Pride of India Nos. 42
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Arjun Nos. 46
Alustania Nos. 74
Sheesham Nos. 334
Ziziphus(Bair) Nos. 51
Tamarindus indica(Imli) Nos. 14
Banyan (Bargad) Nos. 3
Peepal Nos. 27
Punica granatum(Anaar) Nos. 26
Syzygium cumini(Jamun) Nos. 2
Nerium oleander(yellow) Nos. 45
Tecoma Nos. 80
Mulberry(Shahtoot) Nos. 2
Lime Nos. 7
Jackfruit(Kathal) Nos. 2
Capparis decidua(kair) Nos. 25
Prosopis cineraria(khejri) Nos. 20
Palash(Khakar) Nos. 60
Diospyros melanoxylon(tendu) Nos. 110
Madhuca longifolia(Mahua) Nos. 12
Eucalyptus(nilgiri) Nos. 17
Thussa Nos. 11
Guraad Nos. 13
Anthriscus cerefolium(chervil) Nos. 37
Nyctanthes arbor(harshringar) Nos. 3
Pongamia pinnata(kanji) Nos. 36
Annexure: 19 — Old L&T Project office( Now Subordinate office)
.. . Approximate Physical
No. Description Unit X\?ailable Quan{ity
A Tree Plantation
Ashok Nos. 2
Gulmohar (Dallanix) Nos. 2
Eucalyptus Nos. 15
B Planting of S& H
Duranta Golden Nos. 232
Boganevillia sps Nos. 107
Tecoma Nos. 26
Ficus benjamina Nos. 2
Ferkeria Nos. 2
Hibiscus lafrance Nos. 184
C Plantation of Lawn
Cynolon ductylon | SqM. | 257.07
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Annexure: 20 — Indoor Plant in Academy Premises

NJA

Approximate Physical

No. Description Unit Available Quantity
A Plantingof S & H

Agleonema Pseudobra Nos. 49
Agleonema Silver King Nos. 144
Draceana Mahatama Nos. 63
Draceana Marginata Nos. 5

Diffenbachia Exotica Cami Nos. 22
Ficus Benjamina Nos. 71
Ficus Benjamina Varigata Nos. 17
Philodenderon sps Nos. 46
Schefflera Varigata Nos. 130
syngonium sps Nos. 33
Juniper Nos. 110
Podocarpus sps Nos. 2

Heliconia Sps Nos. 27
Cholorophytum Speciosa Nos. 23
Beaucarnea Recurvata Nos. 24
Pandanus Nos. 64
Maranta Sps Nos. 46
Rose Hybrid Nos. 160
Lily Nos. 3

Hibiscus Sps Nos. 60
Dracena colorama tricolour Nos. 45
Murraya paniculata(madhu kamini) Nos. 15
Avralia Balfour Nos. 53
Jasminum sambac Nos. 4

Ixora singaporensis Nos. 32
Epipremnum aureum(Mini Plant) Nos. 17
Plumeria Alba Nos. 4

Crotan Nos. 62
Song of India Nos. 31
Areca palm Nos. 91
Ptricharda Palm Nos. 59
Ribbon Grass Nos. 14
Acrostichum aureum(Golden Fern) Nos. 23
Araucaria columnaris(Christmas Tree) Nos. 20
Golden press Nos. 9

Terminilia Cattapa Nos. 2

Bassia scoparia(Kochia) Nos. 8

Golden Duranta Nos. 86
Ashok Nos. 52
Putranjiva Nos. 46
Thavetia Nerigolia Nos. 14
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Boganevillia sps Nos. 32

Ficus Panda Nos. 36

Azadirachta indica Nos. 5

Alovera Nos. 4

Thussa Nos. 2

Euphorbia milisplende Nos. 45

Poinsettia white Nos. 7

Green fern Nos. 2

Robinia pseudoacacia(Golden brush) Nos. 10

Gerbera jamesonii Nos. 10

Allamenda Nos. 15

Mimosa pudica(chui Mui) Nos. 2

Kalanchoe blossfeldiana Nos. 2

Ocimum tenuiflorum(Tulsi) Nos. 2

Zingiber officinale(Adarak) Nos. 16

Jatropha curcas Nos. 19

Cymbopogon(Lemon Grass) Nos. 4

B Plantation of Creeper
Pyrostegia venusta(begonia venusta) \ Nos. \ 26
2 Scope of Work

2.1  The Contractor should carry out maintenance work of gardening of the area as
specified in section-V keeping the plants (trees, shrubs, hedges, Ground covers and
lawn area) in healthy and vigorous growing conditions adopting standard work
practices, using standard quality of equipments and applying fertilizer, insecticide,
pesticides and good quality garden soil, manure, and consumables etc.

The fertilizers, insecticide, pesticides and good quality garden soil, sand, earthen pots,

manure, and consumables as per clause-4.12 of section-V, special condition of

contract etc shall be provided by the Academy on demand.
2.2  The complete maintenance of gardening work of the Academy premises is classified
and earmarked in Layout Plan (drawing available with the Maintenance Engineer,

NJA), in following manner:

I. “Z" AREA - Maintenance and up keeping of Garden Area around the Buildings,
terrace gardens and cleaning of unwanted vegetation of its surroundings on day
to day basis.

Il. "Y" AREA - Maintenance and up keeping of tree plantation area and cleaning of
unwanted vegetation of trees plantation area and in non plantation area (service
trench, storm water drain and open patches) on day to day basis.

I1l. "X" AREA - Maintenance and up keeping tree plantation area and cleaning of
unwanted vegetation on periodical basis.

IV."N" AREA - Maintenance and up keeping of Nursery /Green House including
potted plants, on regular basis.

2.3 Excavation of earth pit for new plantation work in designated areas and plantation of

new plants, shrubs, trees etc. complete as per clause-4.9 of Section-V and other terms
and conditions of contract.
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2.4

Minimum Number of Manpower

24.1

The contractor has to employ sufficient numbers of manpower for
performance of contractual obligations. However the contactor should
employ minimum 1170 man days in every month, except for the month of
February where the minimum count shall be 1080.

2.4.2 The scale of manpower prescribed above is the minimum requirement on

regular basis, however the contractor shall be required to provide the services
as stipulated in the 'Specification of Work, Scope of Work and Special
condition of Contract’ at Section-V and ‘Bill of Quantities’ at Section-V1 by
deploying extra workmen and supervisor, if required. If for this purpose
additional man power is required, it shall be the responsibility of the
contractor to provide the same at his own cost and no extra payment shall be
admissible on this account.

3 SEPCIFICATION OF WORK

" Z" AREA - Maintenance and up keeping of Garden Area around the Buildings &
terrace gardens of the premises and cleaning of unwanted vegetation of its
surroundings on day to day basis.

3.1

3.1.1

3.1.2

3.13

3.1.4

3.15

3.16

3.1.7

The contractor has to remove, regularly, the weeds and growth of unwanted
shrubs, trees (specifically "Shoobabool”) grown in gardening and lawns areas.
Contractor shall have to engage required number of persons for de-weeding
of unwanted vegetation growth. Besides de-weeding contractor shall have to
carry out cutting mowing applying manures, fertilizers insecticides, pesticides
as required and watering as per need, to keep the lawn green & in best
aesthetic look.

The scope of work includes cutting mowing, mulching, forking, watering,
pruning, applying manure, applying pesticides, insecticides etc. for
maintenance of lawns, hedges, shrubs, flower bed trees etc.

The garden area & surrounding area of buildings shall require removing
unwanted and undesirable shrubs, weeds, grass, trees, plants etc. The
contractor shall keep garden area free of weeds and unwanted / undesirable
shrubs, grass, trees, plants on regular basis .The contractor shall ensure to
remove the entire root system to eradicate / minimize these unwanted and
undesirable plants.

The scope of work include the applying fertilizer as needed in periodical basis
Exercise proper caution and take measures necessary to avoid plant burn.
Inspect all plants including lawn for disease or insect damage weekly. Treat
affected material immediately with prescribed insecticides and fungicides.
Remove damaged or diseased growth from trees, shrubs ground covers and
lawn regularly whenever noticed.

Immediately remove any dead or dying plants not in a vigorous thriving
condition. Replacement shall be the same species. The minimum size (
Height) of replaced plant should be as under:

Tree plants - 2000 mm
Shrubs plants - 450 mm
Creepers plants - 600 mm
Ground cover plants - 300 mm
Flower bed - 150 mm
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3.1.9
3.1.10

3.1.11

3.1.12

3.1.13

3.1.14

3.1.15

3.1.16

3.1.17

NJA

No extra cost will be paid for replacement of such plant

Mow lawn regularly whenever found overgrown with lawn mower. Remove
clippings, also use light roller to give uniform level.

Toping of lawns with good garden soil as per the requirement.

Trim all trees and shrubs to establish desired form, habit and appearance, as
per instruction.

As it becomes evident that certain lawn and ground covers have not uniformly
or properly established, dried or damaged, it should be replanted in the areas
immediately with the same plants and quantity as specified and maintain as
specified for 90% coverage of healthy, actively growing grass and ground
covers.

The Contractor shall, without any additional charge to the employer, renew or
replace any dead or defective plants/grass/lawn and shall fully maintain the
whole landscape during contract period.

The Contractor shall keep the site of works neat and clean during the
execution of the work. Any debris found at or near the site of work shall be
removed immediately as and when so required by the Architect/Project
Engineer in Charge.

The scope of work include irrigation of planting areas as required to ensure
active growth keeping areas moist but not saturated.

Re stake, tighten, repair guys and reset to proper grades or upright position
any plants that are not in their proper growing position.

SEASONAL FLOWER PLANTS / Flower Bed

The Contractor shall have to identify the seasonal flowers to be grown in
designated area, in consultation with the employer, in advance. Depending
upon the area where type of seasonal flower plants are to be grown, required
number of seedling of the variety identified, shall be provided by the
contractor. It will be the responsibility of the contractor to replace seedlings
if they die or perish in any other way. After planting the seedlings contractor
shall have to carry out all good horticultural practices likely watering,
manuring, aeration, deweeding applying of pesticides/insecticides etc. to
ensure proper growth and blooming of the flowers. After the end of blooming
season the plants shall be removed and shall be utilized for preparing compost
for which the contractor shall make the arrangement. Sometimes soil of the
flower beds may be required to be replaced for maintaining fertility or for
some other reason.

A tentative list of different types of seasonal flowers and shrubs to be grown
in different seasons is listed below.

Winter: Summer : Rainy Seasons :

No ok~ wbdpE

Zinnia
Kochia
Sunflower
Single petunia Fi-Hybrid French marigold Gompherena
Lobellia Zinnia Pimula cut French
Pansy Giant Fi Hybrid & come again Marigold
Antirrhinum Fi Hybrid 6. Amarant hus Portulaka
(Repacked) Croepisis
7. Petunia Single

Dahlias Mixed
Aster Hybrid (tall)
Phlox

Portulaca
Gompherena
Gillardia

a s e
a s e

N o
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8. Antirrhinum Fi  Hybrid | 8. Balsam 8. Balsam
(M.P.) 9. Sunflower Double | 9. Gledulus

9. Antirrhinum Fi  Hybrid Dwarf 10. Galardia
(L.D.) 10.  Celosia 11. Celosia

10. Pansy Swiss Circatata 12.  Cockscomp

11. Antirrhinum Tall (Majus) 11.  Celosia forest | 13 kamini

12. Star Phlox Twinkle fire

13. Verbena Mammoth 12. Zinnia Giant

14. Calendula Fi Hybrid Double flowering

15. Salvia Mixed Hybrid

16. Antirrhinum

17. Aster Dwarf

18. Single petunia bedding Mix
19. Antirrhinum Dwarf

20. Marigold Inca Fi Hybrid

21. Phlox

22. Desert pea

23. Double Petunia Fi-Hybrid
24. Ornamental Kale

25. Chrysanthemum

26. Rudbeckia

27. Gerbera

28. Geranium

29. Cineraria

30. Lilium

31. Ranunculus

3.1.18 Perennial Flower Bed : In case of beds where perennial plants are planted
contractor shall carry out all the good horticultural activities likely watering,
manuring, aeration, deweeding applying of pesticides/insecticides etc. to
ensure proper growth and blooming of the flowers and plants.

3.1.19 There are various variety of hedge in the premises. Contractor shall be
required to carry out good horticultural practices like watering, manuring,
aeration, mulching, forking applying of pesticides and insecticides etc. for the
proper growth of the hedge. Regular cutting shall be done to maintain proper
shape and neatness to give aesthetic and pleasant look.

3.1.20 various types of trees have also been planted in the premises. Maintenance of
these plants including watering manuring, aeration, cutting pruning, mulching
applying pesticides/insecticides, etc. shall be the responsibility of the
contractor.

3.1.21 The contractor has to make "Thala™ ( a soccer type shallow soil pit around the
tree for aeration, proper watering) for each and every tree.

"Y" AREA - Maintenance and up keeping of tree plantation area and cleaning of

unwanted vegetation of trees plantation area and in non plantation area (service trench

, storm water drain and open patches ) on day to day basis.

3.2.1 Various types of trees & shrubs have also been planted in this designated area.
Maintenance of these trees including watering manuring aeration, applying
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3.2.2

3.2.3

3.24

3.25

3.2.6

3.2.7

3.2.8
3.2.9
3.2.10

3.2.11

3.2.12

3.2.13

3.2.14

NJA

pesticides/insecticides, pruning, cutting, mulching etc. shall be the
responsibility of the contractor.

The contractor has to make "Thala" ( a soccer type shallow soil pit around the
tree for proper aeration, watering) for each and every tree.

The contractor has to remove, regularly, the weeds and growth of unwanted
shrubs, trees (specifically "shoo babool) of these areas, on regular basis. The
contractor should keep this area neat and orderly at all time during contract
period.

Contractor shall have to engage required number of persons for de-weeding
removing of unwanted vegetation growth.

It is the responsibility of the contractor to trim, prune, cut all the trees and
shrubs, to established desired form, habit and aesthetic and pleasant look
appearance

This area comprises services trenches for cable, pipe lines etc. and non-
plantation area. It is the responsibility of contractor to keep clean all area over
service trench and non-plantation area by removing unwanted and undesirable
shrubs, weeds, grass, trees, plants etc., at all time during contract period. The
contractor shall ensure to remove the entire root system to eradicate /
minimize these unwanted and undesirable plants, specifically, "shoo babool".
The scope of work include the applying fertilizer & manure etc as needed in
periodical basis Exercise proper caution and take measures necessary to avoid
plant burn.

The scope of work includes the replenishment of soil, if necessary.

Inspect all plants for disease or insect damage weekly. Treat affected material
immediately with prescribed insecticides.

Remove damaged or diseased growth from trees, shrubs ground covers and
lawn regularly whenever noticed.

Immediately remove any dead or dying plants not in a vigorous thriving
condition. Replacement shall be the same species. The minimum size (
Height) of replaced plant should be as under:

Tree plants - 2000 mm.
Shrubs plants - 450 mm
Creepers plants - 600 mm
Ground cover plants - 300 mm

Flower bed - 150 mm
No extra cost will be paid for replacement of such plant
As it becomes evident that certain trees / shrubs have dried or damaged, it
should be replanted in the areas immediately with the same plants and quantity
as specified. The Contractor shall, without any additional charge to the
employer, renew or replace any dead or defective plants/ and shall fully
maintain the whole landscape during contract period.
The scope of work include irrigation of planting areas as required to ensure
active growth keeping areas moist but not saturated.
Re stake, tighten, repair guys and reset to proper grades or upright position
any plants that are not in their proper growing position.

"X" AREA - Maintenance and up keeping tree plantation area and cleaning of
unwanted vegetation on periodical basis.
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3.3.1

3.3.2

3.3.3

3.34

3.35

3.3.6

3.3.7

3.3.8

NJA

Various types of trees & shrubs have also been planted in this designated area.
Maintenance of these trees including watering manuring aeration, applying
pesticides/insecticides, pruning, cutting, mulching etc. shall be the
responsibility of the contractor.

The contractor has to make "Thala" ( a soccer type shallow soil pit around the
tree for proper aeration, watering) for each and every tree.

The contractor has to remove, regularly, the weeds and growth of unwanted
vegetation around tree (1.00 mt dia,) on regular basis for proper growth of
tree.

Contractor shall have to engage required number of persons for de-weeding
removing of unwanted vegetation growth.

It is the responsibility of the contractor to trim, prune, cut all the trees and
shrubs, to established desired form, habit and aesthetic and pleasant look
appearance

The scope of work include the applying fertilizer and manure etc as needed in
periodical basis Exercise proper caution and take measures necessary to avoid
plant burn.

Inspect all plants for disease or insect damage weekly. Treat affected material
immediately with prescribed insecticides/ pesticides / fungicides.

Remove damaged or diseased growth from trees, shrubs ground covers and
lawn regularly whenever noticed.

3.3.9 Immediately remove any dead or dying plants not in a vigorous thriving

3.3.10

3.3.11

3.3.12

condition. Replacement shall be the same species. The minimum size (Height)
of replaced plant should be as under:

Tree plants - 2000 mm
Shrubs plants - 450 mm
Creepers plants - 600 mm
Ground cover plants - 300 mm

Flower bed - 150 mm
No extra cost will be paid for replacement of such plant

As it becomes evident that certain trees / shrubs have dried or damaged, it
should be replanted in the areas immediately with the same plants and quantity
as specified. The Contractor shall, without any additional charge to the
employer, renew or replace any dead or defective plants/ and shall fully
maintain the whole landscape during contract period.

The scope of work include irrigation planting areas as required to insure active
growth keeping areas moist but not saturated. Regular irrigation as necessary
to avoid erosion and gulling.

This area is complete Jungle area but maximum number of tree plantation has
been done in this area as mentioned at Annexure 18 of clause 1 of this section.
There are certain trees and plant which are grown naturally. It is the
responsibility of contractor to removing unwanted and undesirable shrubs,
weeds, grass, in periodical basis (two times in a year) during the contract
period. The contractor shall ensure to remove the entire root system to
eradicate / minimize these unwanted and undesirable plants, specifically,
"Shoobabool™.

" N" AREA - Maintenance and up keeping of Nursery /Green House including potted
plants, and up keeping on regular basis basis.
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34.1

3.4.2

343

34.4

345

3.4.6

3.4.7

3438

3.4.9

3.4.10
34.11

Area earmarked for nursery is to be maintained as nursery for propagation of
plants. This place shall be used for storage of mother plants, budding or any
other activities related with the storage and propagation of plants.

There are number of potted plants placed in the Nursery / Green House and in
different building of the Academy. Number of potted plants, its varieties are
specified at annexure 17A & B of Clause 1of this section. The Contractor shall
maintain these potted plants in the nursery / green House. The Contractor shall
maintain the nursery / green House for replenishment and multiplication of
plants.

It shall be the responsibility of the contractor to place the potted plant from
Nursery to different buildings, time to time for interior arrangement. The
potted plant will be used in functions, seminars, training courses or even in
normal working days in rooms of Guest Houses, Academy Building,
Auditorium, Recreation Complex, and other building and places in the
Academy premises.

The potted plants shall be maintained by the contractor by applying good
horticultural practices like watering, manuring, aeration, applying
pesticides/insecticides and replacing the soil of the pot as and when required,
removing dead leaves, cleaning leaves & stem, to give it shining look,
cleaning & colouring of flower pots.

All dead plants, including ornamental one shall have to be replaced
immediately. Replacement shall be the same species and size as originally
planted. No extra cost will be paid for replacement of such plants.

All dead dying and yellowing leaves and dead flowers should be removed
daily.

All plant with woolly, hairy or velvet leaves and cacti are to be dusted
regularly.

Moss grass, string, stems required for some potted plant shall be provided
adequately. These moss stick shall be changed time to time as per the
requirement.

If any pests or diseases are found on plants, they should be sprayed thoroughly
with suitable insecticide / pesticide or fungicide, paying particular attention to
the underside of the leaves. The insecticide / pesticide or fungicide shall be
used strictly according to the manufacture's instruction.

All pots shall looks all time neat, clean and painted regularly.

If it is found that any earthen pot of potted plant is damaged or in bad shape,
the contractor shall replace it with new one. However it will be the
responsibility of contractor to replace the plant in new pot with intact
condition. No extra payment will be admissible on this account. The cost of
pot will be recovered from the contractor.

4  SPECIAL CONDITION OF CONTRACT

The Contractor should maintain gardening and landscape area in the Academy,
keeping in mind the cleanliness, aesthetic appeal and pleasant look ,whole the year.
Contractor should ensure that gardening should be maintained as per the original
concept.

The scope of work include to prepare, provide, maintain the indoor plants, suited to
the specific locations in different buildings within the Academy premises.

4.1

4.2

4.3
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The scope of work includes manuring, replenishment of soil, cutting, pruning,
trimming of trees, hedges, bushes flower beds etc, on regular basis, to enhance the
aesthetic appeal in the premises.

The Contractor shall arrange manpower, equipments, to carry out the maintenance
work in all respect.

The scope of work include irrigation of garden work as required to insure active
growth of plants, keeping areas moist but not saturated.

It is the responsibility of contractor to re stake, tighten, repair guys and reset to proper
grades or upright position any plants that are not in their proper growing position.

Preparation of New Plants

4.8.1 The Contractor will have responsibility of producing new plants from seeds,
stem cuttings, stem sections, leaf cuttings, divisions, plantlets, air laying,
grafting, etc. Also he will have to produce new cultivars and hybrids of
existing plants. No extra payment shall be made in this regard.

Plantation Work:

4.9.1 The contractor shall do the new plantation work in designated area, as per the
instruction / drawing, to be issued at that time. The reproduced plants / sapling
prepared at nursery from seeds, stem cuttings, stem sections, leaf cuttings,
divisions, plantlets, air laying, grafting, etc. shall be utilized for this purpose.
Preparation of pits/ bed shall be include the following and shall be payable on
Item Rate basis.

4.9.2 Excavation of pits in all kind of soil, soft or hard murram, loos clay, in hard
rock by manual / mechanical equipments/ chiseling etc. including spreading
the excavated material anywhere within the academy premises, as per the
instructions. The pit size for plantation will be as under:

For tree plantation-1m X1mX1m
For shrubs, Hedges and creepers - 0.60 m X 0.60m X 0.60 m
For ground cover plantation - the trench should bel mX1mX0.30 m deep

The contractor will not be paid extra when the size of excavated pit is
exceeding the required size.

4.9.3 After excavation of required size pit for plantation, the pit is to be treated with
insecticide powder of repute approved make with 0.04 concretization @
15gm/Sq mt or as per manufacturer's specification, before filling it with earth
and manure.

4.9.4 The clods and lump free soil and manure mixed uniformly in ratio of 2:1 to
be filled in prepared pit.

4.9.5 Before plantation required fertilizer shall be applied in prepared pit.

4.9.6 The garden soil and manure to be filled in the pit shall be in such a way that
top of pit / trench/ bed remains at the level of the surrounding ground level
after water, leveling and consolidating.

4.9.7 Once the mix of soil and manure filled, for plantation of plant a planting hole
to be dig out which would be wide enough to allow the roots and to be inserted
at the correct level. Insert the plant carefully and return the soil-manure mix
around and between the roots and firm it well and water the plant,
immediately.
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Immediately after plantation of plant, if necessary, the planted plant to be
fixed with stake of hard wood including tying it with rope,

After plantation, during the contract period, the contractor should take care
and maintenance of planted plant as per the scope of work as specified at
clause 2 of this Section. Throughout the contract period the contractor shall
carry out the maintenance and up keeping of new plantation work under the
scope of maintenance of Gardening work as specified at clause 2&3 of this
Section. No extra shall be payable on that account.

The contractor shall without any additional cost renew or replaced any dead
or defective plant if found dead in new plantation. The replacement shall be
the same species and size as originally planted.

The civil work, the part of landscaping such as flag stone edging, flag stone walk
ways, masonry retaining walls, brick on edging, rockery etc. shall be within the scope
of work. It shall be responsibility of the contractor to repair and maintain. These civil
work, part of the landscape in good condition. It includes the cost of material and man
power etc. No extra payment would be admissible in this regard.

Equipments & Machinery to be arranged by the Contractor:

4111

4.11.2

All tools tackles and equipment required for execution of work shall be
provided by the contractor.

The Agency shall arrange minimum following equipments, machineries,
vehicles, tools tackles essential for effective mechanized gardening work.

(i) Motorized Lawn mower- 3 nos

(i) Mechanized Lawn mower - 4 nos

(i) Motorized hedge cutter - 1 no

(iv)  Water cane with long spouts - 40 nos

(v) Hand sprayers pump for pesticide & insecticides - 4 nos
(vi)  Scissors (Hedge Cutters) - 8 nos

(vii)  Grass cutters - 20 nos

(viii) Good quality flexible hose pipes (minimum 80 no’s (length 30 meters
each) for every contract year).

(ix)  Grass cutting sward - 5 nos

(x) Sharp spatula, spade, crowbars, spikes, pickaxe, shovels, axes, Geru,
Sutli, Cane basket, Bamboo, Balles, Iron Pots (Tasla/Tagari) etc - as
per the requirement.

(xi)  Fuel operated/motorized brush cutter 01 no.
(xii)  Tree pruner with pruning saw and support pipe — 01 no.

(xiii)  Good quality metal water Sprinkler/rain gun /long range sprinkler with
all associated & attachment — 20 nos.

(xiv)  Water nozzle/water gun attachment for hose pipe (40 no’s)
(xv)  Handy Spray pumps capacity 1800 ml — 10 nos.

(xvi) 1 HP — Submersible pumps — 1 no.

(xvii) 2 HP — Submersible pumps — 1 no.

(xviii) 3 HP — Submersible pumps — 1 no.

(xix) Tarpaulin/Canvas (at least 400 GSM) - 100 Square Meter
(xx)  Raincoat for work force - 50 Nos

(xxi)  Umbrella for Work - 10 Nos
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(xxii) Respirator Mask - 7 Nos

(xxiii) Protective Eye Glasses - 7 Nos

(xxiv) Electric Branch Trimmer - 1 Nos

(xxv) All Safety items such as hand gloves, protective eye glasses,
masks/body covers, etc. Suitable quantities.

(xxvi) Other tools & equipments essential for gardening work

It is the responsibility of the contractor to arrange the machines and equipment

as described above. The machines and equipment deployed by the Contractor,

as agreed under the contract shall be kept inside the Academy premises and

maintenance, repair and upkeep of the machines & equipment shall be the

responsibility of the contractor.

Apart from the machines and equipment deployed by the contractor, as agreed

under the contract, the contractor shall arrange machines if required necessary

for the up keeping of the garden.

Consumable to be supplied and payable on item rate basis:

412.1

4.12.2

4123

412.4

4.12.5

4.12.6

4.12.7

The contractor shall supply the Fertiliser, insecticide, pesticide, manure,
garden soil and sand as per the specification, on item rate basis. The delivery
of material shall be in accordance with the periodical schedule, as per the
requirement arises, during the contract period.

The payment of material shall be made after receipt of bill along with
necessary documents pertaining to the delivery.

The Fertilizer, insecticide, pesticide supplied shall be, first receipt in central
store of Employer. Thereafter, it will be issued to the contractor as per the
requirement, time to time.

FERTILISER: The contractor shall arrange the fertilizer on item rate basis.
The fertilizer N-P-K, Urea, DAP and bio fertilizer of ISI make of repute
manufacturer i.e NFL, RCF, IFFCO, KRIBHCO or any equivalent approved
makes, The supply shall be as per the schedule or as and when required as
per the instruction of Officer in charge or horticulture consultant .

Pesticide / INSECTICIDE AND FUNGICIDE: The contractor shall supply
the Pesticide / insecticide and Fungicide of repute manufacturer’s i.e Bayer,
ICI Jeneca, BASF, Dhanuka, Chamble Fertiliser or any equivalent approved
makes and approved by Central Insecticide Board (CIB). The supply shall be
as per the schedule or as and when required as per the instruction of Officer
in charge or horticulture consultant. The pesticide, insecticide or fungicide
shall be applied as per the manufacture's suggestions and advised by the
officer in charge or Horticulture consultant.

MANURE: The manure shall be well decayed/decomposed cow obtained i
dry conditions from local source as approved by the Officer in Charge. The
manure shall be free from straws, earth soil, pebbles, foreign material and any
other extraneous matters. The supply shall be as per the schedule or as and
when required as per the instruction of Officer in charge or horticulture
consultant.

Garden Soil: The contractor shall supply the good quality garden top soil from
outside for the purpose of pot filling, topping of lawns, relaying of lawns, new
plantation work, replenishment in flower bed etc. Natural, fertile mixture of
good quality soil suitable for garden work shall be supplied, as per the
approval of officer in charge. The Garden soil shall free from heavy clay,
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lumps, sandy looms, stones, weeds, and also free from foreign materials such
as muruam, shingles, rocks, building rubbish. The pH value of soil shall range
between 6 to 8.5. One sample from every 100 cu mt of soil got tested for Ph
value from the laboratory. If the soil (earth) is rejected, the same should be
replaced immediately by the contractor at his own risk and cost. The supply
shall be as per the schedule or as and when required as per the instruction of
Officer in charge or horticulture consultant. The contractor shall arrange for
regular Soil testing from reputed laboratory for fertility parameters at interval
of 3 months.

4.12.8 SAND: The contractor shall supply good quality NARMADA sand for mixing
in soil as and when required. The supply shall be as per the schedule or as and
when required as per the instruction of Officer in charge or horticulture
consultant.

The Consumable as specified in clause 4.12 of this section are only payable on Item

rate basis. Other consumables, fertilisers, conditioners, bone meals, fish meal, any

organic / inorganic compounds, insecticide, fungicide required during the contract
period for effective maintenance and up keeping of garden shall be the responsibility
of the contractor. No extra amount will be admissible in this account.

The Contractor shall keep the site of works neat and clean during the execution of the

work. Any debris found at or near the site of work shall be removed immediately as

and when so required by officer in charge.

The contractor shall maintain records of maintenance procedures including man

power, description of tasks, application of fertilizers/ pesticide/ insecticide/ fungicide,

manure, schedule of, irrigation etc., and submit copies of maintenance records to

Officer in Charge appointed by the Owner, on regular basis.

Preparation of manure from garden garbage: Suitable earth pits available in the

academy premises should be developed for collecting dead leaves, material received

from, cutting, pruning, mowing etc to convert it in to manure (bio compost manure).

It is the responsibility of the contract to prepare the manure by this method and utilize

during maintenance period. Necessary arrangement, consumables, accessories,

material etc required to convert the manure shall be responsibility of the contractor.
no extra payment will be admissible in this account.

The Contractor shall have to employ trained / skilled supervisor, gardener (malis),

workman & Hedgers.

Garbage Disposal: It will be the responsibility of the contractor to dispose of the

garbage received from cleaning, de weeding, removal of unwanted vegetation,

cutting, pruning, outside the premises of the Academy on day to day basis. The
contractor shall dispose of this garbage outside the municipal area, designated for the
purpose. No extra payment shall be made in this account.

No compensation shall be payable to the Contractor for any damage caused by rain,

storms, earthquakes and other calamities during the execution of work.

UNIFORM:

4.20.1 The Contractor has to provide a distinct uniform to its workman, different
from the employees of employer.

4.20.2 The uniform shall be kept in neat, tidy and wearable condition. Proper
shoes and nameplate/ID Card will be the integral part of uniform.

4.20.3 The employees should be supplied with (Two sets of all weather uniform
per contract year) with logo of the company inscribed on it, by the agency
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at its cost. The workman should use these uniforms in clean condition
and properly ironed.

4.20.4 The Contractor/agency ensure that the workman employed by them
always wear proper uniform as prescribed by the Contractor.

4.20.5 All the personnel engaged by the agency shall be provided with photo
identity cards.
Commencement & Completion of Work
The contractor will start work within 7 days from the date of signing of agreement.
The initial annual service contract shall be for two years from the actual date of
commencement of work. On completion of the contract period, if the service of the
contractor found satisfactory the Academy may extend the contract on same rates,
terms and conditions, if mutual agreed.
The scale of man days prescribed under clause 2.4.1 above is the minimum
requirement on monthly basis, however the contractor shall be required to provide
the services as stipulated in the Specification of Work, Scope of Work and Special
condition of Contract at Section V and Bill of Quantities at Section V1. If for this
purpose additional man power is required, it shall be the responsibility of the
contractor to provide the same at his own cost and no extra payment shall be
admissible on this account.
Quality Work :It will be the responsibility of the contractor to maintain the high
standard practices of maintenance services of Horticulture and gardening work with
specified machines and other material and should ensure that garden work should
maintained to the satisfaction of the employer.
Looking to the nature of the work , if the employer is satisfied that due to gross
negligence or deficiencies of improper execution of work, on the part of the
contractor, the live stock of garden and horticulture is likely to suffer irreparable loss
or damage , the employer shall at liberty to revoke the contract without any notice or
any payment for any likely loss to the contractor, and take over the garden and
horticulture of the Academy and take further necessary steps to save the live stock of
garden and horticulture at the cost and risk of the contractor.
The substandard work due to any reason will be considered as breach of the terms
and conditions under the agreement.

Routine Maintenance Work Schedule:
Operation Frequency
i Watering Check all planting areas and pits and water as

often as necessary to ensure that planting
medium does not dry out.

I De — Watering Fortnight or as required.
ii Forking of plant beds Monthly or as required.
\Y; Edging Monthly or as required.
% Fertilizing six monthly or as required.

Vi Spraying to  control | Quarterly or as required by occurrence of
disease pests which may | predators and disease.

impair
vii | Grass cutting When found over grown.
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viii | Trimming of | Monthly or as and when required and to give
shrubs/ground cover aesthetic and pleasant look

IX Pruning of tree As and when required
Mulching As and when required

WATER: For the irrigation of complete garden work the arrangement of water for the
irrigation will be as under:

4.27.1 Water required for irrigation purpose for all the landscape garden areas
including those located on building terraces shall be released by the Owner to
the Contractor free of cost.

4.27.2 The area, where irrigation system is not installed the irrigation water will be
provided through various water points made available. The contractor should
make necessary arrangement for hoses, manpower etc. at its own. No extra
shall be paid in this regard.

4.27.3 Due to scarcity, specifically in summer season if academy is not in position to
supply water, it will be the responsibility of the contractor to arrange the
sufficient quantity of water by deploying water tankers to bring the water from
any outside source. The cost of water and transportation charges for this
purpose will be paid on item rate basis on actual deployment of tankers.

4.27.4 1t will be the sole responsibility of contractor to keep the garden green and
good condition by making necessary arrangements for providing water to the
garden if automated irrigation system non-functional.

4.27.5 1t is the prime responsibility of the contractor to ensure that any plantation
work/garden should not get damaged due to want of irrigation or lack of water.
Although the Academy will make complete efforts to make available the
water through its automated irrigation system but due to its limitations and
limited irrigation schedule, the contractor should compensate the irrigation by
deploying tankers and by manual means drawing water from different water
point. No extra shall be payable on account of Manual transportation of Water
in certain otherwise unapproachable areas.

It is the responsibility of contractor to keep the premises clean from the dry leaves,

unwanted grasses, shrubs, weeds etc. including removing the waste material received

from the cutting, pruning, mowing etc.

The Contractor(s) shall not be entitled to any compensation for any loss suffered by

him

a. On account of reduction in the scope of work.

b. On account of suspension of work, on abandon by the contractor after award of

work.

The contractor shall provide all facilities to the Employer and for his authorized

representative to make frequent inspections of nursery, garden area and ascertain the

progress/quality of various categories of trees/plants etc. maintained by them.

Contractor’s quoted rate shall include the cost of transportation of tools and plants to

and fro from the site, taxes etc. It shall be clearly understood that no claim for any

extra payment on account of taxes etc., shall be entertained after the work is awarded.

However any statutory variation due to change of Govt. laws shall be payable to the

contractor on actual basis on submission of proof of evidence.
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The safe custody and up-keep of various categories of plants brought to site/planted
in the premises the sole responsibility of the Contractor and he shall employ sufficient
supervisory personnel to ensure the safety of these items.

While executing the work, the Contractor shall ensure that existing cables/pipes
lines/structures/fittings are not damaged and if due to his negligence, these are
damaged, the same shall be set right with no extra cost to the employer.

The Contractor shall co-ordinate his work with other agencies employed by the
employer and ensure that the work of other agencies are not hampered in any way
during the duration of the contract.

Trees shall be straight and symmetrical with the crown and having a persistent main
stem. The size of crown shall be in good cover all proportion to the height of the tree.
Small trees and shrubs shall be well formed with a crown typical of the species of
variety.

Safety Measures: The Agency shall abide the safety measures for carrying works at
the site as per labour laws.

Electricity: The employer shall provide the electricity connection at single point at
the site free of cost. It will be the responsibility of the contractor to make its own
arrangement for the supply at different places, for execution of work.

Terms of Payment
4.39.1 No mobilization advance and secured advance will be paid.

4.39.2 Bill should be prepared and submitted by the contractor in three copies on
monthly basis.
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National Judicial Academy

Financial Bid

Section-VI Bill of Quantities
for

Providing Gardening services at the
Academy campus
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Section-V1 (‘A’): Bill of Quantities (Price Schedule)
(First year of Contract)
Bid No. : NJAJAdmin/Services-08/2026/03 Dated: 11/05/2026

Note: The contract prices for both the year should be quoted separately, if rate for Second year is not quoted in
Section VI (‘B’) rate quoted for first year will be treated as same for both year.

[Financial bid shall be submitted in the format attached in excel sheet]

Note: - The rates shall be inclusive of all duties, transportation etc. at FOR National Judicial Academy, Suraj Nagar basis (excluding
G.S.T.).

Signature of Authorized Signatory
Seal
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Section—VI (‘B’): Bill of Quantities (Price Schedule)
(Second year of Contract)
Bid No. : NJA/Admin/Services-08/2026/03 Dated: 11/05/2026

Note: The contract prices for both the year should be quoted separately, if rate for Second year is not quoted in
Section VI (‘B’) rate quoted for first year will be treated as same for both vear.

[Financial bid shall be submitted in the format attached in excel sheet]

Note: - The rates shall be inclusive of all duties, transportation etc at FOR National Judicial Academy, Suraj Nagar basis (excluding
G.S.T.).

Signature of Authorized Signatory
Seal
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NATIONAL JUDICIAL ACADEMY

Section — VII

FORMS OF SECURITIES

Acceptable forms of securities are annexed. Bidders should not complete the
Performance and Advance Payment Security forms at this time. Only the successful Bidder
will be required to provide Performance and Advance Payment Securities in accordance with

one of the forms, or in a similar form acceptable to the Employer.

Annexure- A: Bid Security (Bank Guarantee)

Annexure- B: Performance Bank Guarantee
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Annexure- A
BID SECURITY (BANK GUARANTEE)
WHEREAS, [Name of Bidder] (hereinafter called “the Bidder”) has submitted his
bid dated [date] for Providing Gardening services at the Academy campus [name of
Contract] (hereinafter called “the Bid™).
KNOW ALL PEOPLE by these presents that We [name of bank] of
(name of country) having our registered office at

(hereinafter called “the Bank”) are bound unto National Judicial
Academy, Bhadbhada Road, Suraj Nagar, Bhopal [name of Employer] (hereinafter called “the Employer”)
in the sum of for which payment well and truly to be made to the said
Employer the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligations are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in the Form
of Bid; or
(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid
validity:
@) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required; or
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders, or
(c) does not accept the correction of the Bid Price pursuant to Clause-25 of the Instructions to
Bidders (ITB);

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without
the Employer having to substantiate his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying
the occurred condition or conditions.

This Guarantee will remain in force up to and including the date after the deadline for submission
of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the Employer,
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should
reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

Note:

1. The Bidder should insert the amount of the guarantee in words and figures denominated in Indian
Rupees. This figure should be the same as shown in Clause 15 of the Instructions to Bidders.

2. 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer before
the Bidding documents are issued.
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(Annexure-B)

PERFORMANCE BANK GUARANTEE

To: [name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]
(hereinafter called “the Contractor””) has undertaken, in pursuance of Contract
No. dated to execute [name

of Contract and brief description of Services] (hereinafter called “the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to

you, on behalf of the Contractor, up to a total of [ amount of guarantee]!
[In words], such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand, and without cavil or argument, any sum or sums within the limits
of [amount of guarantee]* as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein. We hereby waive the
necessity of your demanding the said debt from the Contractor before presenting us with the demand. We
further agree that no change or addition to or other modification of the terms of the Contract or of the Services
to be performed there under or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition or modification.

This guarantee shall be valid until 60 days from the date of expiry of the Contract period.

Signature and seal of the guarantor
Name of Bank

Address

Date

1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in
the Contract and denominated in Indian Rupees.
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